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Section |. Invitation to Bid

Invitation to Bid for
Rehabilitation of GusalingBagatsing

The Pamantasan ng Lungsod ng MaynildhroughtheP L M6 S Cor por at e Bu
the Contract Approved by the Board of Regents for CY 0bitends to apply the sum

of Three Million Five Hundred Thousand Pesdseing the Approved Budgébr the

Contract (ABC) to payments under the contract Rehabilitation of Gusaling
Bagatsing20181-12. Bids received in excess of the ABC shall be automatically
rejected at bid opening.

The PLM now invites bids foRehabilittaion of Gusaling BagatsinG.ompletion of the
Works is requiredSixty (60) calendar daysBidders should have completed a contract
similar to the Project. The description of an eligible bidder is contained in the Bidding
Documents, particularhSection Il. Instructions to Bidders.

Bidding will be conducted through open competitive bidding procedures usirg non
discretionaryfipass/faid criterion as specified in th2016 Revisedmplementing Rules

and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the
A Gvernmem Procurement Reform Act

Bidding is restricted to Filipino citizens/sole proprietorshipmoperatives, and
partnerships orrganizations with at leaseventy five percent 75%) interest or
outstanding capital stock belonging to citizens of the Philggpi

Interested bidders may obtain further information fretoM-BAC Secretariatand
inspect the Bidding Documents at the address given below Ntonday to Friday,
from 8:00 am to 5:00 pm.

A complete set of Bidding Documents may éequiredby interestedbidders on
October23 1 November2l, 2018from the address beloand upon payment a non
refundable fee for the Bidding Documents, in the amainfive Thousand Pesos
(5,000.00).

It may also be downloadetiee of chargefrom the websiteof the Philippine
Government Electronic Procurement System (PhilGEB&) the website of the
Procuring Entity provided that bidders shall pay tlgplicablefee for the Bidding
Documentsot later tha thesubmission of their bids.

The PLM-Bids and Awards Committewill hold a PreBid Conference omNovember
07, 2018 at Pamantasan ng Lungsod ng Maynila, President Ramon Magsaysay
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Entrepreneurial Center (PRMEC), General Luna corner Muralla Streets,
Intramuros, Manila, which shall beopen toprospective bidders

7. Bids must beduly receivedby the BAC Secretariait the address below on or before
November21, 2018 at 02:00 p.m. All bids must be accompanied by a bid security in
any of the acceptable forms and in the amount statd@dBirClausel8.

Bid opening shall be oNovember21, 2018 2:00 p.m.at Pamantasan ng Lungsod ng
Maynila, President Ramon Magsaysay Entrepreneurial Center (PRMEGEgneral

Luna corner Muralla Streets, Intramuros, ManilaBids will be opened in the presence
ofthe biddersd representatives who choose
shall not be accepted.

8. ThePLM reserves the right to reject aagd allbids, declare a failure of biddingr
not award the contract at any time prior to contract awaedcordance with Section
41 of RA 9184 and its IRRwithout thereby incurring any liability to the affected
bidder or bidders.

9. For further information, please refer to:

Contact Name: Atty. MAY ANGELI M. ESTOLAS
Mr. JOMAR B. EGUIA
BAC Secretariat / Projec@oordinator
Room 101A, Ground Floor, Gusaling Corazon Aquino
General Luna corner Muralla Streets, Intramuros, Manila
Telefax 5284592
Website: www.plm.edu.ph

(Sgd.)
Atty. RUFINO V. ABUDA
PLM-BAC Chairperson
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A. General

Scopeof Bid

1.1. TheProcuring Entitynamedin the BDS, invitesbids for the construction of
Works as described iSection VI. Specifications

1.2. The name identification and number oflots specific to this bidding are
provided in theBDS. The contracting strategy and basis of evaluation of lots is
described inTB Clause 27.

1.3. The successfuBidderwill be expected to complete tMéorks by the intended
completion date specified BCC Clausel.17.

Source of Funds

The Procuring Entityhas a budget or received funds from the Funding Source named
in theBDS, and in the amount indicated in tB®S. It intends to apply part of the
funds reeived for the Project, as defined in tBB®S, to cover eligible payments
under the Contract for th&'orks

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1. Unless otherwise specified in tB®S, the Procuring Entity as well adbidders
and contractorsshall observe the highest standard of ethics during the
procurement and execution thfe contract. In pursuance of this policy, the
Funding Source:

(@) defines, for purposes of this provision, the terms set forth betow a
follows:

0) "corrupt practice" means behavior on the part of officials in the
public or private sectors by which they improperly and
unlawfully enrich themselves, others, or induce others to do so,
by misusing the position in which they are placed, anllides
the offering, giving, receiving, or soliciting of anything of value
to influence the action of any such official in the procurement
process or in contract execution; entering, on behalf of the
Procuring Entity, into any contract or transaction masifg
and grossly disadvantageous to the same, whether or not the
public officer profited or will profit thereby, and similar acts as
provided in Republic Act 3019;

(i) "fraudulent practice” means a misrepresentation of facts in
order to influence a procurentgprocess or the execution of a
contract to the detriment of thedeuring Entity, and includes
collusive practices among Bidders (prior to or after Bid
submission) designed to establisid prices at artificial, non
competitive levels and to deprive theoBuring Entity of the
benefits of free and open competition;
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3.2.

3.3.

(i) Acollusive practiceso means a S
two or moreBidders with or without the knowledge of the
Procuring Entity, designed to establidhid prices at artificial,
non-compeitive levels; and

vy ficoercive practicesoOoO means harm
directly or indirectly, persons, or their property to influence
their participation in a procurement process, or affect the
execution of a contract;

(V) Aobstructive practiceodo is

(@) deliberately destroying, falsifying, altering or
concealing of evidence material to an administrative
proceedings or investigation or making false statements
to investigators in order to materially impede an
administrative proceedings or investigatiasf the
Procuring Entity orany foreign government/foreign or
international financing institutiomto allegations of a
corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party
to prevent it from disclosm its knowledge of matters
relevant to the administrative proceedings or
investigation or from pursuing such proceedings or
investigation; or

(bb) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity o
any foreign government/foreign or international
financing institution herein.

(b)  will reject a proposal for award if it determines that tBelder
recommended for award has engaged in corrupt or fraudulent practices
in competing for the Contract; and

(c) will declare a firm ineligible, either indefinitely or for a stated period
of time, to be awarded Contract funded by the Funding Source if it at
any time determines that the firm has engaged in corrupt or fraudulent
practices in competing or, or in executingCantract funded by the
Funding Source.

Further, theProcuring Entity will seek to impose the maximunaivil,
administrative, and/or criminglenalties available under the applicable daw
on individuals and organizations deemed to be invoinexhy of thepractices
mentioned inTB Clause3.1(a).

Furthermore, the Funding Souraed the RocuringEntity reserve the right to
inspect and audit records and accounts of a contractor ioiddang for and
performance ba contract themselves or through independent auditors as
reflected in th&5CC Clause34.
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4.

Conflict of Interest

4.1.

4.2.

All Bidders found to have conflicting interests shall be disqualified to
participate in the procuneent at hand, without prejudice to the imposition of
appropriate administrative, civil, and criminal sanctions. A Bidder may be
considered to have conflicting interests with another Bidder in any of the
events described in paragraphs (a) through (c) amheral conflict of interest

in any of the circumstances set out in paragraphs (d) through (g) below:

(@) A Bidder has controlling shareholders in common with another Bidder;

(b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidler;

(c) A Bidder has the same legal representative as that of another Bidder
for purposes of this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of tmecBring
Entity regarding this bidding process;

(e) A Bidder submits more than otéd in this bidding process. However,
this does not limit the participation of subcontractors in more than one
bid;

) A Bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of thad; or

() A Bidder who lends, or temporarily seconds, its personnel to firms or
organizations whichare engaged in consulting services for the
preparation related to procurement for or implementation of the
project, if the personnel would be involved in any capacity on the same
project.

In accordance with Section 47 of the IRR of RA 9184Ballding Documents
shall be accompanied by a sworn affidavit of the Bidder that it is not related to
the Headof the Rocuring Entity (HOPE) members of the Bids and Awards
Committee (BAC), members of the Technical Working Group (TWG)
members othe BAC Secretariathe head of the Project Management Office
(PMO) or the endiser unit, and the project consultariig, consanguinity or
affinity up to the third civil degre€On the part of th&idder, his Clause shall
apply to the following persons:

€)) If the Bidder is anindividual or a sole proprietorship, to the Bidder
himself;

(b) If the Bidder is a partnership, to all its officers and members;
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(€)

(d)

(€)

If the Bidder is a corporation, to all its officers, directors, and
controlling stockholders;

If the Bidder is a cooperative, tall its officers, directors, and
controlling shareholders or members; and

If the Bidder is a joint venture (JV), the provisions of items (a),((9),
or (d) of this Clause shall correspondingly apply to each of the
members of the said JV, as may be appate.

Relationship of the nature described above or failure to comply with this
Clause will result in the automatic disqualification of a Bidder.

5. Eligible Bidders

5.1.

5.2.

5.3.

Unless otherwise indicated in tBBS, the following persons shall be eligible
to participde in this Bidding:

(@)
(b)

(©)

(d)
(e)

Duly licensed Filipino citizens/sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least seventy five percent (75%) of the interest belongs to
citizens of the Philippines;

Corporations dly organized under the laws of the Philippines, and of
which at least seventy five percent (75%) of the outstanding capital
stock belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines

Persons/entities formg themselves into a JV, i.e., a group of two (2)
or more persons/entities that intend to be jointly and severally
responsible or liable for a particular contract: Provided, however, that,
in accordance with Letter of Instructions No. 630, Filipino ownprsh

or interest of the joint venture concerned shall be at least seventy five
percent {5%): Provided, further, that joint ventures in which Filipino
ownership or interest is less than seventy five percent (75%) may be
eligible where the structures to beilbuequire the application of
techniques and/or technologies which are not adequately possessed by
a person/entity meeting the seventy five percent (75%) Filipino
ownership requirement. Provided, finally, that in the latter case,
Filipino ownership or irgrest shall not be less than twenty five percent
(25%). For this purposeFilipino ownership or interest shall be based
on the contributions of each of the members of the joint venture as
specified in their JVA.

The Procuring Entity may also invite foreigrdders when provided for under
any Treaty or International or Executive Agreemesspecified in thBDS.

Governmentowned orcontrolled corporations (GOCCsyay be eligible to
participate only if they can establish that they dee legally and financially

13



autonomous, (b) operate under commercial law, and (c) areattaathed
agencies of th€rocuring Entity.

5.4. (a) The Bidder must havan experience of havingpmpleteda Single Largest
Completed ContractSLCC) that is similar tothis Project, equivalent to at
least fifty percent (50%) of the ABC adjustetinecessaryby the Bidder to
current prices using thhilippine Statistics AuthorityPSA) consumer price
index However, contractors under Small A and Small B categorigsout
similar experience on the contract to be bid may be allowed to bid if the cost
of such contract is not more thahe Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

(b) For ForeigAfunded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requiremerds specified inthe BDS.

For this purpose, contracts similar to the Rebghall be those described in the
BDS.

5.5. The Bidder must submit a computation of its Net Financial Contracting
Capacity (NFCC), which must be at least equal to the ABC to be bid,
calculated as follows:

NFCC = [(Current assets minaarrent liabilities) 15)] minus the value of

all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

The values of thelomesticb i d dcarreidt assets and current liabilities shall
be based onhe latestAudited Financial Statements (AFSybmitted to the
BIR.

For purposes of computing the foreign
assets and current liabilities shall be based onr thadited financial
statements prepared in accordance with international financial reporting
standards.

6. Bi d d Respbrssibilities

6.1. The Bidder or its duly authorized representative shall submit a sworn
statementn the formprescribed infSectionlX. Bidding Formsas required in
ITB Clausel2.1(b)(iii).

6.2. The Bidders responsible fothe following

€)) Having taken steps to carefully examine all of the Bidding
Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

14



(€)

(d)

(€)

(f)

(9)

(h)

(i)

()

Having made an estimate of the facilities available and needed for the
contract to be bid, if any;

Having complied with its responsibility to inquire or secure
Supplemental/Bid Bulletin/as provided unddifB Clausel0.4

Ensuringthatit s not f#Abl acklistedo GoRr barr

or any of its agencies, offices, corporations, or LGUs, including
foreign government/foreign or international financing institution whose
blacklisting rules have been recognized by the GPPB,;

Ensuring that &h of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete,
ard all statements and information providéerein are true and
correct;

Authorizing the HoPEor its duly authorized representative/s to verify
all the documents submitted,;

Ensuring that theignatory is the duly authorized representative of the
Bidder, anl granted full power and authority to do, execute and
perform any and all acts necesstryarticipate, submit the bid, and to
sign and execute the ensuing contraamtcompanied bythe duly
notarizedSpecial Power of AttorneyBoardPartnership Resolutioror
Secr et ar y owhich€verristapplicabflea t e ,

Complyingwith the disclosure provision under Section 4 Réf 9184
and its IRRin relation to other provisions ofAR3019;

Complying with existing labor laws and standards, in the case of
procuremenbf services. Moreover, bidder undertakes to:

) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or collective
bargaining agreement; r oarbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the DOLE
of underpaymentornepay ment of wor ker so
related benefits, bidder agrees that the performance security or
portion of the contract anunt shall be withheld in favor of the
complaining workers pursuant to appropriate provisions of
Republic Act No. 9184 without prejudice to the institution of
appropriate actions under the Labor Code, as amended, and
other social legislations.

(i) Comply with occupational safety and health standards and to
correct deficiencies, if any.

15
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6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

In case of imminent danger, injury or death of the worker,
bidder undertakes to suspend contract implementation pending
clearance to proceed from the DOLE Regional Office and to
comply with Work Stoppage Order; and

(i) Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations;
or collective bargaining agreemt; or arbitration award, if and
when applicable, through posting in two (2) conspicuous places
i n the establishmentds premi ses;

(k) Ensuring that it did not give or pay, directly or indirectly, any
commission, amount, fee, or any form of considerati@tupiary or
otherwise, to any person or official, personnel or representative;of the

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned.

The Bidder, by the act of submitting its bid, shall be deetnddhve nspected

the site,determined the general characteristics of the contract works and the
conditions for this Projecand examine all instructions, forms, terms, and
project requirements in the Bidding Documents

It shall be the sole responsibility of theospective bidder to determine and to
satisfy itself by such means as it considers necessary or desirable as to all
matters pertaining tthis Projectincluding: (a) the location and the nature of

the contract, projector work; (b) climatic conditionsyc) transportation
facilities; (c) nature and condition of the terrain, geological conditions at the
site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and
acess roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, prgjectvork.

The Procuring Entityshall not assume any responsibility regarding erroneous
interpretations or conclusions by the pradpe or eligible bidder out of the
data furnished by the procuring entityHowever, the Procuring Entity shall
ensure that all information in the Bidding Documents, including
supplemental/bid bulletins issued are correct and consistent.

Before submittingheir bids, theBiddersare deemed to have become familiar
with all existing laws, decrees, ordinances, acts and regulations of the
Philippines which may affect the contract in any way.

The Bidder shall bear all costs associated with the preparatioruamission
of his bid, and the Procuring Entity will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

The Bidder should note that the Procuring Entity will accept lmdly from
those that hae paid theapplicablefee for the Bidding Documents at tb#ice
indicated in the Invitation to Bid.
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Origin of Goodsand Services

There is no restriction on the origin @Goods, or Contracting of Works or Services
other than those prohibited by a deaisof the United Nations Security Council taken
under Chapter VIl of the Charter of the United Nations

Subcontracts

8.1. Unless otherwise specified in tB®S, the Bidder may subcontract portions of
the Works to an extent as may be apprbby the Procuring Entity and stated
in the BDS. However, subcontracting of any portion shall not relieve the
Bidder from any liability or obligation that may arise from the contract for this
Project.

8.2. Subcontractors must submit thecdimentary requirements undé&B Clause
12 and comply with the eligibility criteria specified in tBDS. In the event
that any subcontractor is found by the Procuring Entity to begibtdi the
subcontracting of such portion of the Works shall be disallowed.

8.3. The Bidder may identify the subcontractor to whom a portion of the Works
will be subcontracted at any stage of the bidding process or during contract
implementation. If the Bder opts to disclose the name of the subcontractor
during bid submission, the Bidder shall include the required documents as part
of the technical component of its bid.

B. Contents of Bidding Documents

Pre-Bid Conference

9.1. (a) If so specified in th&DS, a prebid conference shall be held at the venue
and on the date indicated therein, to
on the technical and financial componentshig Project

(b) The prebid conference shall be held at leaselve (12) calendar days
before the deadline for the submission of and receipt of biglsnot earlier

than seven (7) calendar days from the posting ofrihigation toBid/Bidding
Documentsn the PhilGEPS websitdf the Procuring Entity determingbat,

by reason of the method, nature, or complexity of the contract to be bid, or
when international participation will be more advantageous toGbE a
longer period for the preparation of bids is necessary, thbigreonference
shall be held at leaghirty (30) calendar days before the deadline for the
submission and receipt of bidss specified in thBDS.

9.2. Bidders are encouraged to attend thelpdeconference toensure that they
fully understand the Pr oattendacegfthEnt i t y ¢
Bidder will in no way prejudice its bid; however, the Bidder is expected to
know the changes and/or amendments to the Bidding Documemecorded
in the minutes of the p#eid conferenceand the Supplemental/Bid Bulletin
The minutes of the prbid conference shall be recorded and prepared not later
than five (5) calendar days after the-pid conferenceThe minutes shall be
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10.

11.

madeavailable to prospective biddemst later than five (5) days upon written
request

9.3. Decisions of the BAC amendirany provision of the bidding documents shall
be issued in writing through a Supplemental/Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1. Prospectie biddersmay request for clarification(s) and/or interpretation of
any part of the Bidding DocumentSuch a request must be in writing and
submitted to thd°rocuring Entityat the address indicated in tB®S at least
ten (10)calendar days before the deadline set for the submission and téceipt
Bids.

10.2. The BAC shall respond to the said request by issairfgupplemental/Bid
Bulletin, to be made available to all those whave properly secured the
Bidding Documentsat least aven (7) calendar days before the deadline for
the submission and receipt of Bids.

10.3. Supplemental/Bid Bulletins maglsobe i ssued upon the Pr
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not latethan seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be post#ue
PhilGEPSandthe website of the Procuring Entity concerned, if availadnhel
at any conspicuous place in the premises of the Procuring EotitgrnedIt
shall be the responsibility of all Bidders whwve properlysecurd the
Bidding Documents to inquire anceaire Supplemental/Bid Bulletins that
may be issued by the BAC. HowevBidders who have submitted bids before
the issuance of the Supplemental/Bid Bulletin must be informed and allowed
to modify or withdraw their bids in accordance witB Clause23.

C. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other docurteetis
submitted to the BA@nust be inEnglish If the eligibility requirements or statements
thebids, and all other documents submitted to the BAC are in foreign language other
than English, itmust be accompanied by a translation of doeuments in English.

The documents shall be translated by the relevant foreign government agency, the
foreign gwernment agency authorized to translate documents, or a registered

(

transl ator i n t he foreign bi dder 6s cCoun

appropriate Philippine foreign service establishment/post or the equivalent office
having jurisdiction over thé or ei gn bi dder 6s affairs in
translation shall govern, for purposes of interpretation of the bid.

18
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12. Documents Comprising the Bid: Eligibility and Technical
Components

12.1. Unless otherwise indicated in tiBDS, the first envelope shall contain the
following eligibility and technical documents

(@) Eligibility Documentsi
Cl ass AA0 Document s

) PhilGEPS Certificate of Registration and Membership in
accordance with Section 8.5a the IRR except for foreign
bidders prticipating in the procurement by a Philippine
Foreign Service Office or Post, which shall submit their
eligibility documents under Sectid8.1 of the IRR provided,
that the winning bidder shall register with the PhIlGEPS in
accordance with Section 3741of the IRR

(i) Statement of all its ongoingovernment and private contracts,
including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract
to be bid; and

Statemenof theBi d d 8LCO® smilar to the contract to be
bid, in accordance with ITB Clause 5.4.

Thetwo statemertd requiredshallindicatefor each contract the
following:

(ii.1) name of the contract;

(i.2) date of the contract;

(ii.3) contract duration;

(i) owner 6s ndessp and ad

(ii.5) nature of work;

(i) contractor 0s rol e (whether
subcontractor, or partner in a J¥hd percentage of
participation

(ii.7) total contract value at award;
(i.8) date ofcompleton or estimated completion time;
(11.9) total contract value at completion, if applicable;

(i.10) percentages of planned and actual accomplishments, if
applicableand
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(b)

(i1.11) value of outstanding works, if applicable

The statemenbdbf theBi d d e r 6 shall®d Dported by the
Notice of Awardand/or Notice to ProceedProjectOwneg 0 s
Certificate of Final Acceptandssued by the Owneather than
the Contractoror the Constructors Performance Evaluation
System (CPES) Final Rating which must be at least
satisfactory In case of contracts witthe private sector, an
equivalent document shall be submitted;

(i)  Unless otherwise provided in tlBDS, a valid special PCAB
License in case of joint ventureand registration for the type
andcost of the contrador this Projectand

(iv)  NFCC computation in accordance with ITB Clause 5.5.
Class B0 Document s

(V) If applicable,Joint Venture AgreementJVA) in accordance
with RA 4566

Technical Documents

0) Bid securityin accordance withTB Clausel8. If the Bidder
opts tosubmitthe bid security in the form of:

(i.1) a bank draft/guarantee an irrevocabldetter of credit
issued by a foreign bank, it shall be accompanied by a
confirmation from a Universal or Commercial Baok;

(i.2) a suretybond acompanied by a certification coming
from the Insurance Commissiorthat the surety or
insurance company is authorized to issue such
instrumens.

(i) Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid,;

(ii.2) List of contr act oegdRojeq Managern n e |
Project Engineers, Materials Engineers, and Foremen),
to be assigned to the contract to be bid, with their
complete qualification and experience dafghese
personnel must meet the required minimum years of
experience set in tH&DS; and

(i.3) Li st of cnajor ¢quimerit anitsd which are
owned, leased, and/or under purchase agreements,
supported byproof of ownership, certification of
availability of equipment from the equipment
lessor/vendor for the durah of the projectas the case
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may be which must meet the minimum requirements
for the contract set in tr@DS; and

(i)  Sworn statemenh accordance witlsection 253 of the IRR of
RA 9184 and using the form prescribedSectionlX. Bidding
Forms

13. Documents Comprising the Bid Financial Component
13.1. The financial component of the bid shall contain the following:

(@) Financial Bid Form,which includes bid prices and the bill of
guantities in accordance withfB Clausesl5.1 and 15.3and

(b)  Any other document related to the financial component of the bid as
stated in thé&DS.

13.2. (a Unlessotherwise stateth theBDS, all Bids that exceed the ABC shall
not be accepted.

(b) Unless otherwise indicated inthe BDS, for foreignfunded
procurement, a ceiling may be applied to bid prices provided the
following conditions are met:

() Bidding Documents are obtainable free of charge on a freely
accessible webgt If payment of Bidding Documents is required
by the procuring entity, payment could be made upon the
submission of bids.

(i)  The procuring entity has procedures in place to ensure that the
ABC is based on recent estimates made by the engineer or the
responsible unit of the procuring entity and that the estimates are
based on adequate detailed engineering (in the case of
infrastructure projecjsand reflect the quality, supervision and
risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(i) The procuring entity has trained cost estimators on estimating
prices and analyzing bid variances. In the case of infrastructure
projects, the procuring entity must also have trained gyant
surveyors.

(iv) The procuring entity has established a system to monitor and
repor-t bid prices rel ative to
entitydés estimate.

(v) The procuring entity has established a monitoring and evaluation
system for contract impheentation to provide a feedback on
actual total costs of goods and works.

14. Alternative Bids
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15.

14.1. Alternative Bids shall be rejectedror this purpose, alternative bid is an offer
made by a Bidder in addition or as a substitute to its original bid which may be
included as part of its original bid or submitted separately therewith for
purposes of bidding. A bid with options is considered an alternative bid
regardless of whether said bid proposal is contained in a single envelope or
submitted in two (2) or more sapée bid envelopes.

14.2. Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause BD®e
alternative bidshall not be accepted.

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more thanlmddother than as
a subcontractor if a subcontractor ermitted to participate in more than one
bid) wi || cause al | t he proposal s Wi
disqualified. This shall be without prejudice to any applicable criminal, civil
and administrative penalties that may be imposed upon thengeeswd
entities concerned.

Bid Prices

15.1. The contract shall be for the whole Works, as describddBn Clausel.1,
based on the priced Bill of Quantities submitted by the Bidder.

15.2. The Bidder shall fill in rates angrices for all items of the Works described in
the Bill of Quantities. Bids not addressing or providing all of the required
items in the Bidding Documents including, where applicatd| of
Quantities shall be considered nemsponsive and, thus, autatitally
disqualified. In this regard, where a required item is provided, but no price is
indicated, the same shall be considered asresponsive, but specifying a
zero (O)or a dash {) for the said item would mean that it is being offered for
free tothe Governmentexcept those required by law or regulations to be
provided for.

15.3. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, prior to the deadline for submissioidf
shall be included in theates, prices, and totdlid price submitted by the
Bidder.

15.4. All bid pricesfor the given scope of work in the contract as awastedl be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, exceptunder extraordinary circumstances as
specified in GCC Clausd8. Upon the recommendation of the Procuring
Entity, price escalation may be allowed in extraordinary circumstances as may
be determined by the Nation&8lconomic and Development Authority in
accordance with the Civil Code of the Philippines, and wgmeroval bythe
GPPB Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or atisenfa
the GoP, promulgated after the date of bid opening, a contract price
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16.

17.

18.

adjustment shall be made or appropriate relief shall be applied on a fmmloss
gain basis.

Bid Currencies

16.1.

16.2.

16.3.

All bid prices shall be quoted in Philippine Pesotess otherwise praded in

the BDS. However, for purposes of bid evaluation, bids denominated in
foreign currencies shall be converted to Philippine currency based on the
exchange rate prevailing on the day of the BGpkning

If so allowed in accordace withITB Clausel6.1, the Procuring Entityfor
purposes ofbid evaluation and comparing thad prices will convert the
amounts in various currencies in which the priceis expressed to Philippine
Pesos fathe exchange ratas published in th®&angko Sentral ng Pilipinas
(BSP reference rate bulletin on the day of the bid opening

Unless otherwise specified in tBDS, payment of the contract price shall be
made in Philippine Pesos.

Bid Validity

17.1.

17.2.

Bids shallremain valid for the period specified in tB®S which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids

In exceptional circumstances, prior to the expiration obidevalidity period,

the Procuring Entity may request Bidders to extend the period of validity of
their bids The request and the responses shall be made in writingbidhe
securitydescribed inTB Clausel8 should also be exteed corresponding to

the extension of the bid validity periad the leastA Bidder may refuse the
request without forfeiting itdid security but his bid shall no longer be
considered for further evaluation and award. A Bidder granting the request
shallnot be required or permitted to modify Itil.

Bid Security

18.1.

The Bidder shall submit &8id Securing Declaratioror any form of Bid
Security in an amourgtated in theBDS, which shall benot less than the
percentage of the ABC in accordance with the foilgy schedule:

Amount of Bid Security
Form of Bid Security (Not less than thd?ercentage of
the ABC)

(@ Cash or cash
check issued by a Universal
Commercial Bank.

For biddings conducted b Two percent (2%)

LGUs, t he ca®

check may be issuelly other

banks certifiedby the BSP ai
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18.2.

18.3.

authorized to issue such financi
instrument.

(b) Bank draft/guarantee q
irrevocable letter of credit issue
by a Universal or Commercig
Bank: Provided, however, that
shall be confirmed 0
authenicated by a Universal o
Commercial Bank, if issued by
foreign bank.

For biddings conducted b
LGUs, the Bank Draft]
Guarantee, or irrevocabléetter
of creditmay be issued by oth¢
banks certified by the BSP
authorized to issue such financi
instrument.

(c) Surety bond callable upo
demand issued by a surety
insurance company duly certifig Five percent (5%)
by the Insurance Commission
autorized to issue such securit)

The Bid Securing Declaration mentioned above is an undertaking which
stakes, among others, that th®idder shall enter into contract with the
procuring entity and furnish the performance security required under ITB
Clause 32.2within ten (10) calendar daysom receipt of theNotice of
Award, and commgé to pay the correspondj amount asfine, and be
suspended for a period of time from being qualified to participate in any
government procurement activity in the event it violates any of the conditions
stated therein as provided in the guidelines issued by the GPPB.

The bid secrity should be valid for the period specified in 8BS. Any bid
not accompanied by an acceptable bid security shall be rejected by the
Procuring Entity as nenesponsive.

No bid securities shall be returned Badders after th opening of bids and
before contract signing, except to those that failed or declared as post
disqualified, upon submission of a written waiver of their right to filecuest

for reconsideration and/or protest lapse of the reghentary period withau
having filed arequestfor reconsideration or protesWithout prejudice on its
forfeiture, Bid Securities shall be returned only after Bidder with the
Lowest Calculated Responsive B{@CRB) has signed the contract and
furnished the Performance $eity, but in no case later than the expiration of
the Bid Security validity period indicated iiB Clausel8.2
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18.4. Upon signing and execution of the contract, pursuamt B Clause31, and
the posting of the performance security, pursuantT® Clause 32, the
successf ul SeBuritgwdllbe dissharged, dut in no case later than
the BidSecurityvalidity period asndicated inTB Clausel8.2

18.5. Thebid security may be forfeited:
@) if a Bidder:

) withdraws itsbid during the period obid validity specifiedin
ITB Clause 17

(i) does not accept the correction of errors pursuahi BoClause
27.3(b)

(i)  hasa finding against the veracityf the required documents
submitted in accordance withiB Clause28.2;

(iv)  submission of eligibility requirements containing false
information or falsified docments;

(V) submission of bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

(vi) allowing the use of oies n a me , or using the
for purposes of public bidding;

(vii)  withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after
the Bidder had been adjudged as having submittedGRsS;

(viii) refusal or failure to post the required performance security
within the prescribed time;

(ix)  refusal to clarify or validate in writing its bid during post
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

(x)  any documented attempt byBadder to unduly influence the
outcome of the bidding in his favor;

(xi)  failure of the potential joint venture partners to enter into the
joint venture after the bid is declared successful; or

(xii)  all other acts that tend to defeat fh@pose of the competitive
bidding, such as habitually withdrawing from bidding,
submitting late Bids or patently insufficient bid, for at least
three (3) times within a year, except for valid reasons.

(b) if the successfuBidder:
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19.

20.

) fails to sign thecontractin accordance withfB Clause31;

(i) fails to furnish performance security in accordance WitB
Clause32.

Format and Signing of Bids

19.1

19.2

19.3

19.4

19.5

Bidders shall submit their bidéirough their duly authorized representative
using the appropriate forms provided $ection1X. Bidding Formson or
before the deadline specified in thieB Clause2l in two (2) separate sealed
bid envelopes, and which shall be submitted simultaneously. The first shall
contain the technical component of the bid, including the eligibility
requirements undeifB Clausel2.1, andthe second shall contain the financial
component of the bidlhis shall also be observed for each lot in the case of lot
procurement

Forms as mentioned ifTB Clause19.1 must be completed without any
alterations to their format, and no substitute form shall be accepted. All blank
spaces shall be filled in with the information requested.

The Bidder shall preparand submitan original of the first and second
envelopesas described inTB Clausesl2 and 13. In addition, the Bidder
shall submit copies of the first and second envelopes. In the event of any
discrepancy between the original and the copies, tiggatishall prevalil.

Each and every page dfe Bid Form including the Bill of Quantitiesunder
Section IX hereqgfshall be signedby the duly authorized representative/s of
the Bidder Failure to do so shall be a ground for the rejection of the bid.

Any interlineations, erasures, or overwrdi shall be valid only if they are
signed or initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

20.1.

20.2.

20.3.

Bidders shall enclose their original eligibility and technical documents
described inlTB Clausel2 i n one sealed envel-ope ma
TECHNICAL COMPONENT0O and the original of the
i n anot her seal ed envel ofFINANCIALar k e d

COMPONENTO snegaltihem al | in an outer enve
BID.0

Each copy of the first and second envelopes shall be similarly sealed duly

mar ki ng t he i nner envel o pECS$NICALS A COF
COMPONENTO and ACBPNANOLAL COMPONENTO
the outer avel ope as NOCORYesNOCti vel y. T he

containing the original and the copies shall then be enclosed in one single
envelope.

The original and the number of copies of the as indicated in thBDS shall
be typel or written in ink and shall be signed by tBelder or its duly
authorized representative/s.
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20.4. All envelopes shall:
(@) contain the name of the contract to be bid in capital letters;
(b) bear the name and address of the Bidder in capital letters;

(c) be addressedtbh e Pr ocur i nig acéordancetwthiB BAC
Clause 20.1

(d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.2and

(e) bear a warning ADO NOT OPEN BEFORE
the opening of bids, in accordance wiilB Clause21.

20.5. Bid envelopes that are not properly sealed and marked, as required in the
bidding documents, shall not be rejected, butBlaeler or its duly authorized
representative shall acknowledge suchdioon of thebid as submitted. The
BAC or the Procuring Entityshall assume no responsibility for the
misplacement of the contents of ihgroperly sealedr markedbid, or for its
premature opening.

D.  Submission and Opening of Bids

Deadline for Submissia of Bids

Bi ds must be rec
the date and time indicated in tB®S.

eived by the Procuring Er

Late Bids

Any bid submitted after the deadline for submission and receibidsfprescribed by

the Procuring Entity, pursuant B Clause21, shall be decl ared |
not be accepted by the Procuring Entiipe BAC shall record in the minutes of Bid
SubmissiolmndOpening t h e Bi d drepreSentatinveaandethe timetthe late

bid was submitted.

Modification and Withdrawal of Bids

23.1. The Bidder may modify itbid after it has been submitted; provided that the
modification is received by the Procuring Entity prior to the deadline
prescribed fosubmission and receipt bfds The Bidder shall not be allowed
to retrieve its original bid, but shall be allowed to submit another bid equally
sealedand properly identifiedin accordance with Clause 20nked to its
original bi d mar k el FalsCAATT EDANFON | o A Lii AM ON /
MODI FI CATI ON0O and stamped Areceivedo
received after the applicable deadline shall not be considered and shall be
returned to the Bidder unopened.

23.2. A Bidder may, through &etter of Withdrawal withdraw its bid after it has
been submitted, for valid and justifiable reason; provided thatélter of
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24.

Withdrawal is received by theProcuring Entity prior to the deadline
prescribed for submission and receiptals The Letter of Withdrawal must

be exected by the authorized representative of the Biddentified in the
Omnibus Sworn Statement, a copy of which should be attached to the letter.

23.3. Bids requested to be withdrawn in accordance Wit Clause23.1shall be
returned unopened to the Biddess.Bidder, who hasacquiredthe bidding
documentsmay also express its intention not to participate in the bidding
through a letter which should reach and be stamped by the BAC before the
deadline for submission ardceipt of bidsA Bidder that withdraws its bid
shall not be permitted to submit another bid, directly or indirectly, for the
same contract.

23.4. No bid may be modified after the deadline for submission of bids. No bid may
be withdrawn in the interval betwedime deadline for submission of bids and
the expiration of the period djid validity specified by the Bidder on the
Financial Bid Form. Withdrawal oflaid during this interval shall result in the
forfeitur e hidfsecurity pursiBantdddB Clausel8.5 and the
imposition of administrative, civiind criminal sanctions as prescribedR¥
9184 and its IRR.

Opening and Preliminary Examination of Bids

24.1. The BAC shall open thBids in public, immediatdy after the deadline for the
submission and receipt of bids public, asspecified in theBDS. In case the
Bids cannot be opened as scheduled due to justifiable reasons, the BAC shall
take custody of the Bids submitted and restile the opening of Bids on the
next working day or at the soonest possible time through the issuance of a
Notice of Postponemertb be posted in the PhilGEPS website and the website
of the Procuring Entity concerned.

24.2. Unless otherwise specified in the BDfe BAC shall open the first bid

envel opes and determine each Bi dder 0
prescribed in ITB Clause 12, usingarbn scr et i onary fApass/f

aBiddersubmits the required documkaht ,
particular requirement. In this regard, bids that fail to include any requirement

or are incomplete or patently insuffi
Ot her wi s e, the BAC shall rate the said

24.3. Unless otherwise spemfl in the BDS, immediately after determining
compliance with the requirements in the first envelope, the BAC shall
forthwith open the second bid envelope of each remaining eligluder

whose first bid envelTbpe swa® ndaghe@ad e Aip

complyingBiddershall be opened within the same day. In case one or more of
the requirements in the second envelope of a particular bid is missing,
incomplete or patently insufficient, and/or if the submitted total bid price

exceeds the ABQinless therwise provided inTB Clausel3.2 the BAC

shall rate the bDodOopbwpcdindesd tdaat ifaaiel

contain al/l the bid requirements for
and shall immediately be considdrfor evaluation and comparison
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24.4. Letters ofWithdrawalshall be read out and recorded during opening, and
the envelope containing the corresponding withdrawirshall be returned to
the Bidder unopened.

24.5. All members of the BAOwho are present duringicb opening shall initial
every page of the original copies of all bids received and opened

24.6. In the case ofraceligible foreign bidder as described inTB Clauseb, the
following C1 a s s Doduments may be substied with the appropriate
equivalent documents, if any, issued by the country offtineign bidder
concernedwhich shall likewise beploaded and maintained in the PhilGEPS
in accordance with Section 8.5.2 of the IRR.

a) Reqistration certificate fronthe Securities and Exchange Commission
(SEQ, Department of Trade and Industry (DTI) for sole proprietorship, or
CDA for cooperatives

b) Ma y dBusinesspermit issued by thelocal governmen where the
principal place of business theBidderis located and

c) Audited Financial Statements showing, among others, the prospective
Bi ddteo t0a | and current assets and | i a
Bureau of Internal Revenue or its duly accredited and authorized
institutions, for the preceding calendar year whshould not be earlier
than two years from the date of bid submission.

24.7. Each partner of a joint venture agreement diialvise submitthe document
required inITB Clausel2.1(a)(i) Submission oflocumentsrequiredunder
ITB Clauses12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners
constitutes compliance.

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Biddess, Ll
price (per lot, if applicable, and/ancluding discount, if any)bid security,
findings of preliminary examination, and whether there is a withdrawal or
modification; and (b) attendance sheet. The BAC members shall sign the
abstract of bids asad.

248. TheBidders or their duly authorized representatives may attend the opening of
bids. The BAC shall enserthe integrity, security, and confidentiality of all
submitted bids. The\bstract of Bids as read and timeinutes of theBid
Opening shall be made available to the public upon written request and
payment of a specified fee to recover cost of materials.

24.9 To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in wing all Bidders whose ids it has received
through its PhilGEP®egistered physical address or officialmail address.

The notice shall be issued within seven (7) calendar days from the date of the
bid opening.
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25.

26.

27.

E. Evaluation and Comparison of Bids

Process to be Confidential

25.1. Membeas of the BAC, including its staff and personnel, as well as its
Secretariat and TWG, are prohibited from making or accepting any kind of
communication with anBidder regarding the evaluation of their bids until the
issuance of the Notice of Award, unlegberwise allowedn the case ofTB
Clause 26

25.2. Any effort by aBidder to influence the Procuring Entity in the Procuring
Entityodos deci did evaluatiombid ranpgrisorc or cootfact
award wil |l result inbidthe rejection of

Clarification of Bids

To assist in the evaluation, comparison and -paosiification of the bids, the
Procuring Entitymay ask in writing anyBidder for a clarification of its bid. All
responses to requests for clarification shall be in writing. Anyficlation submitted

by a Bidder in respect to its bid and that is not in response to a request by the
Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1. The Procuring Entity will undertake the detailed evaluation and agsgn of
Bids which have passed the opening and preliminary examination of Bids,
pursuant tdTB Clause24, in order to determine the Lowest Calculated Bid.

27.2. The Lowest Calculated Bid shall be determined in two steps:

(@) The detailed evaluation of the finaaticomponent of the bids, to
establish the correct calculated prices of the bids; and

(b)  The ranking of the total bid prices as so calculated from the lowest to
highest. The bid with the lowest price shall be identified as the Lowest
Calculated Bid.

27.3. The Procung Entity's BAC shall immediately conduct a detailed evaluation
of al | bi ds r at didcretiopagyfpassfaid, chteriam.sThen g non
BAC shall consider the following in the evaluation of bids

(@ Completeness of the bithnless theBDS allows patial bids bids not
addressing or providing all of the required items in the Schedule of
Requirements including, where applicable, bill of quantities, shall be
considered nomesponsive and, thus, automatically disqualified. In this
regard, where a reqed item is provided, but no price is indicated, the
same shall be considered as {mesponsive, but specifying a ze{@)
or a dash(-) for the said item would mean that itheing offered for
free to the Procuring Entityexcet those required by law or
regulations to be provided faand
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28.

(b)  Arithmetical correctionsConsider computational erraasid omissions
to enable progr comparison of all eligible bidslt may also consider
bid modifications.Any adjustment shall be calculated in monetary
terms to dedrmine the calculated prices

27.4. Based on the detailed evaluation of bids, those that comply with the-above
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational, errors
discounts and other modifications, to identify the Lowest Calculated Bid.
Total calculated bid prices, as evaluated and corrected for computational
errors, discounts and other modifications, which exceed the ABC shall not be
consideredunless otherwismdicated in theBDS.

275. The Procuring Entityés evaluation of
qguoted in the Bid Form, which includes the Bill of Quantities.

27.6. Bids shall be evaluated on an equal footing to ensure fair competifion.
this purpose, aBiddersshall be required to include in their bids the cost of all
taxes, such as, but not limited to, value added tax (VAT), income tax, local
taxes, and other fiscal levies and duties which shall be itemized in the bid form
and rdlected in the detailed estimates. Such bids, including said taxes, shall
be the basis for bid evaluation and comparison.

27.7. If so indicated pursuant tdéTB Clause 1.2. Bids are being uited for
individual lots or for any combinatiorthereof provided thatall Bids and
combinations of Bids shall be received by the same deadline and opened and
evaluated simultaneously so as to determinebilleor combination ofbids
offering the lowest calculated cost to the Procuring Entity. Bid prices quoted
shall correspnd to all of he requirementspecified for each lot. Bid Security
as required byiITB Clause18 shall be submitted for each contract (lot)
separately. The basis for evaluation of lots is specifi&@D8 Clause 273.

Post Qualification

28.1. The BAC shall detemine to its satisfaction whether the Bidder that is
evaluated as having submitted the Lowest Calculated¢@itplies with and is
responsive to all the requirements and conditions specifieBBnClauses 5,
12, and13.

28.2. Within a nonextendible period ofive (5) calendar days from receipt by the
Bidder of the notice from the BAC that gubmittedthe Lowest Calculated
Bid, the Bidder shall submits latest income anldusiness tax returns filed and
paid through the BIR Electronic Filing and Payment SyswfRP$) and other
appropriate licenses and permits required by law and statedBDthe

Failure to submit any of the pegtalification requirements on time, or a
finding against the veracity thereof, shall disqualify Bidder for award.
Provided in the event that a finding against the veracity of any of the
documents submitted is made, it shall cause the forfeiture of the bid security in
accordance with Sectio®®f the IRR of RA 9184.
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29.

28.3. The determination shall be based upon an examination of the documentary
evidence of the Bidder 6s QOB E€lhusesklR cat i or
and13, as well as other information as tReocuring Entitydeems necessary
and appropriateusinganordi scr et i onary ,Whichshadl bef ai | 0
completed within a period dvelve (12)calendar days.

28.4. If the BAC determines that the Rldr with the Lowest Calculated Bid passes
all the criteria for postjualification, it shall declare the said bid as L@RB,
and recommend to thedREthe award of contract to the said Bidder at its
submitted price or its calculated bid price, whichegdower subject tdTB
Clause30.3

285. A negative determination s lbidlinlwhicdhes ul t
event the Procuring Entity shall proceed to the next Lowest Calculated Bid
with a fresh pend t o ma k e a similar det er mi na
capabilities to perform satisfactorily. If the second Bidder, however, fails the
post qualification, the procedure for post qualification shall be repeated for the
Bidder with the next Lowest CalculateddB and so on until th&CRB is
determined forecommendation afontract award.

28.6. Within a period not exceedindifteen (15 calendar days from the
determination by the BAC of tHeCRB and the recommendation to award the
contract,the HoPE or his duly authozed representativehall approve or
disapprove the said recommendation.

28.7. In the event of disapproval, which shall be based on valid, reasonable, and
justifiable groundsas provided for under Section 41 of the IRR of RA 9184,
the HOPEshall notify the BACand the Bidder in writing of such decision and
the groundsfor it. When applicable, the BAC shall conduct a post
gualification of the Bidder with the next Lowest Calculated Bid. A request for
reconsideration may be filed by tBeédderwith the HOPE in aawrdance with
Section 37.1.3 of the IRR of RA 9184

Reservation Clause

29.1. Notwithstanding the eligibility or posjualification of aBidder, the Procuring
Entity concerned reserves the right to review its qualifications at any stage of
the procurement proces$ it has reasonable grounds to believe that a
misrepresentation has been made by the Biider, or that there has been a
change in the Bidderds capability to
submitted its eligibility requirements. Should suchieev uncover any
misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect
its capability to undertake the project so that it fails the preset eligibilibydor
evaluation criteria, the Procuring Entity shall consider the said Bidder as
ineligible and shall disqualify it from submitting a bid or from obtaining an
award or contract.

29.2. Based on the following grounds, tlocuring Entityreserves the right to
reject any and all Bids, declare a Failure of Bidding at any time prior to the
contract award, or not to award the contract, without thereby incurring any
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29.3.

liability, and make no assurance that a contract shall be entered into as a result
of the bidding:

€)) If there isprima facieevidence of collusion between appropriate public
officers or employees of thedturingEntity, or between the BAC and
any of theBidders, or if the collusion is between or among Bidders
themselves, or betweenBiadder and a third pdy, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition;

(b) If the RocuringEnttydb s BAC i s found to have
prescribed bidding procedures; or

(c) For any justifiable and reasobie@ ground where the award of the
contract will not redound to the benefit of tB®Pas follows:

0] If the physical and economic conditions have significantly
changed so as to render the project no longer economically,
financially or technically feasible aetermined by theloPE

(i) If the project is no longer necessary as determined by the
HoPE and

(i) If the source of funds for the project has been withheld or
reduced through no fault of thedéuringEntity.

In addition, the Procuring Entity may likewise tie a failure of bidding
when:

@) No bids are received;
(b)  All prospectiveBiddersare declared ineligible;

(c) All bids fail to comply with all the bid requirementail post
qualificationy or

(d)  TheBidderwith the LCRB refuses, whout justifiable causeo accep
the award of contract, and no award is madeaccordance with
Section 40 of the IRR of R9184

F. Award of Contract

30. Contract Award

30.1.

30.2.

Subject tdTB Clause28, theHoPE or its duly authorized representatisieall
award the contract to the Bidder whdsid has been determined to be the
LCRB.

Prior to the expiratiomf the period obid validity, the Procuring Entity shall
notify the successful Bidder in writing that ligl has been accepted, through a
Notice of Award duly receivedby the Bidder or its representatipersonally

or by registered mail or electronically, receipt of which must be confirmed in
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31.

30.3.

writing within two (2) days by theBidder with theLCRB and submitted
personally or sent by registered mail otronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall
be subject to the following conditions:

(@) Submission othe following documents within ten (10) calendar days
from receipt of theNotice of Award

) In the case of procurement by a Philippine Forefgervice
Office or Post, the PhIlGEPS Registration Number of the
winning foreign Bidder; or

(i) Valid PCAB license and registration for the type and cost of the
contract to be bid for foreign biddemshen the Treaty or
International or Executive Agreemenexpressly allows
submission of the PCAB license and registration for the type
and cost of the contract to be bid as a-qmedition to the
Award;

(b) Posting of the performance secuiityaccordance withTB Clause32;
(c) Signing of the contract as providedlirB Clause31; and

(d)  Approval by higher authority, if requireés provided in Section 37.3
of the IRRof RA 9184

Signing of the Contract

31.1.

31.2.

31.3.

31.4.

At the same time as the Procuring Entity notifies the successful Bidder that its
bid has been accepted, the Procuring Entity shall send the Contract Form to
the Bidder, which Contract has been provided in the Bidding Documents,

incorporating therein all agreements between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the
successful Bidder shatlost the required performance security, sign and date
the contract and return it to the Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder
within the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

The following documents shall form part of the contract:
€)) Contract Agreemd;
(b) Bidding Documents;

(c) Winning Bi d d éid,6 iscluding the Technical and Financial
Proposals, and all other documents/statements submiteagl,
Bi d dmspanse toequest forclarifications on the bid), including
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corrections to the bidf any,resultn g f r om t he Procuri
evaluation

(d) Performance Security;
(e) Notice of Award of Contract; and

() Other contract documents that may be required by existing lawsrand
specified in thaBDS.

32. Performance Security

32.1.

32.2.

To guaranteehie faithful performance by the winning Bidder of its obligations
under the contract, it shall post a performance security within a maximum
period of ten (10) calendar days from the receipt of the Notice of Award from
the Procuring Entity and in no caseelathan the signing of the contract.

The Performance Security shall bdenominated in Philippine Pesos and
posted in favor bthe Procuring Entityin an amountnot less thanthe
percentage of the total contract price in accordance with the following
schedie:

Amount of Performance Security
Formof Performance Security | (Not less than thBercentage of the
Total Contract Price)

(@ Cash or cash
check issued by a Universal
Commercial Bank.

For biddings conducted by th
LGUs, the Ceagh
Check may be issued by oth
banks certified by the BSP
authorized to issue sud
financial instrument.

(b) Bank draft/guarantee q
irrevocable letter of cred
issued by a Universal ¢
Commercial Bank: Providec
however, that it shHha be
confirmed or authenticated by
Universal or Commercial Bank
if issued by a foreign bank.

Tenpercent 10%)

For biddings conducted by th
LGUs, Bank Draft/Guarantes
or Irrevocable Letter of Credi
may be issued by other ban
certified by the BSP a

authorized to dsue such
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33.

34.

financial instrument.

(c) Surety bond callable upg
demand issued by a surety Thirty percent (30%)
insurance company dul
certified by the Insuranc
Commission as authorized
issue such security

32.3. Failure of the successful Bidder to complyittw the abovementioned
requirement shall constitute sufficient ground for the annulment of the award
and forfeiture of the bid security, in which event the Procuring Entity shall
have a fresh period faitiate and complete the post qualification of teead
Lowest Calculated Bid. The procedure shall be repeated LGB is
identified and selected faecommendation ofontract award. However if no
Bidder passed pospualification, the BAC shall declare the bidding a failure
and conduct a rbidding wih re-advertisementf necessary

Notice to Proceed

Within seven (7) calendar dayBom the date of approval of th@ontract by the
appropriategovernment approving authorjtyhe Procuring Entity shall issuthe
Notice to Proceed (NTRpgether witha cqy or copies of the approved contraot
the successfuBidder. All notices called for by the terms of the contratiall be
effective only at the time of receipt thereof by suecessfuBidder.

Protest Mechanism

Decision of the procuring entity at arsfjage of the procurement process may be
guestioned in accordance witk@iors 55 of thelRR of RA 9184.
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Bid Data Sheet

ITB Clause

1.1 TheProcuring Entityis Pamantasan ng Lungsd ng Maynila

1.2 The name of the Contractiehabilitation of Gusaling Bagatsing
The identification number of the Contraci@181-12.

2 The Funding Source is:
The Government of the PhilippinesG6P throgh PL M6 s Co
Budget for the contract approved by the Board of Regents for the C¥82
The name of the Project Rehabilitation of Gusaling Bagatsing

3.1 No further instructions.

5.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.
5.4(b) For this purpose, similar contracts shall referctmtracts which have th
same major categories of woRehabilitation of Buildings

8.1 Subcontracting iallowed.

8.2 Not applicable

9.1 The Procuring Entity will hold a pfbid conference for this Project ¢
November 07 2018, 2:00p.m. at Pamantasan ng Lungsod ng Maynilg
President Ramon Magsaysay Entrepreneurial Center (PRMEC), Geng
Luna corner Muralla Streets, Intramuros, Manila.

10.1 The Procuring Entitybés address i
PLM- BAC Secretariat
ProcuremenOffice
Pamantasan ng lngsod ng Maynila
Gen. Luna corner Muralla Streets, Intramuros, Manila
Contact persorAtty. MAY ANGELI M. ESTOLAS,BAC SecretariaHead

Mr. JOMAR B. EGUIA, Project Coordinator

Telefax: 5284592
No further instructions.

12.1(a)(iii) No further instructions.

12.1(b)(ii.2) | The minimum work experience requirements for key personnel ar¢

following:

Key Personnel General Experience| Relevant Experience

1 Project Engineer* 3Years General Engineering

(Licensed Civil

Engineer)

1 Safety Officer* 2 Years General Engineerin

(Accredited by OSHS) or General
Construction

1 General Foreman 3Years General Engineerin
or General
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| | Construction
**With valid PRC 1 dés and/ or Cel

12.1(b)(ii.3)

The minimum major equipment requirements are the following:

No. | Equipment Capacity Number of Units
1. | Drilling Machine 2 Sets
2. | Welding Machine 2 Units
3. | Dump Truck 2 Units
4. | Backhoe Ya hp 1 Set
5. | Compactor 1 Unit
6. | Concrete Vibrator 1 Unit
/. | Concrete Mixer Onebagger 2 Units
8. | Rebar Bender 1 Set
9. | Rebar Cutter 1 Set

13.1(b) This shall include all of the following documents:

1) Bid prices in the Bill of Quantities;

2) Detailed estimates, including a summary sheet indicating the
prices of construction materials, labor rates, and equipment r¢
usedin coming up with the Bid; and

3) Cash flow byguarter or payment schedule

13.2 The ABC isThree Million Five Hundred Pesos (PhP3,500,000.00Any
bid with a financial component egeding this amount shall not be accept

14.2 No further instuctions.

16.1 The bid prices shable quoted in Philippine Pesos.

16.3 No further instructions.

17.1 Bids will be valid until120 Calendar Daydrom the date of Opening o

Bids

18.1 The bid security shall bia the form ofa Bid Securing Declaratioar any of
thefollowing forms andamouns:

1. The amount omhot less tharPhp70,000.00if bid security is in cash
cashierbds/ manager 6s check, b an
credit;

2. The amount ohot less tharPhp175,000.00f bid security is in Surety
Bond

18.2 The bid security shall be valid unt?0 Calendar Daysrom the date of

Opening of Bids

20.3 Each Bidder shall submi@ne (1)original andTwo (2)copiesof the first and
second components of its bid.
21 The address for submission of bidPi®curement Office Pamantasan ng

Lungsod ng Maynila Gen. Luna corner Muralla Streets, Intramuros
Manila

The deadline fosubmission of bids islovember21, 2018, 2:00 p.m.
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24.1 The place of bid opening Bresident Ramon Magsaysay Entrepreneur
Center (PRMEC) Pamantasan ng Lungsod ng MaynilaGeneral Luna
corner Muralla Strees, Intramuros, Manila
The date and time of bid openingNsvember21, 2018, 2:00 p.m.

24.2 No further instructions.

243 No further instructions.

27.3 Partial bid is not allowed. The infrastructure project is packagedsingle
lot and the lot sh&hot be divided into subots for the purpose of bidding
evaluation, and contract award.

27.4 No further instructions.

28.2 None

31.4(f) 1 Construction schedulg/curvdGantt Chart

1 Manpower scheduje

1 Construction Methodology (from preparation and issuance of
Built Plans)

Approved Construction Plans
Constructiorsafety and health program approved by the Departr
of Labor and Employment

= =4
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Definitions

For purposes of this Clause, boldface type is used to identify defined terms.

1.1.

1.2.

1.3.

1.4.

15

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

The Arbiter is the person appointed jointly by tReocuring Entityand the
Contractor to reslve disputes in the first instance, as provided foG@C
Clause2l.

Bill of Quantities refers to a list of the specific items of the Work and their
corresponding unit prices, lump sums, and/or provisionaksum

The Completion Dateis the date of completion of the Works as certified by
the B o c ur i n Repiesentatie,yintascordance WBlC Clause49.

The Contract is the contract between tiRrocuringEntity and the Contractor
to execute, complete, and maintain the Works.

The Contract Effectivity Date is the date of signingdf the @ntract.
However, the contractor shall commence execution of the Works on the Start
Date as defined in GCC Clause 1.28

TheContract Price is the price stated in thdotice of Awardand thereafter to
be paid by theProcuring Entityto the Contractor for the execution of the
Works in accordance with this Contract

Contract Time Extension is the allowable period for the Contractor to
conplete the Works in addition to the original Completion Date stated in this
Contract.

The Contractor is thejuridical entity whose proposal has been accepted by
the Procuring Entity and to whom the Contract to execute the Work was
awarded.

The Cont r a c t o risOtee siBniedl offer or proposal submitted by the
Contractor to thé&rocuringEntity in response to the Bidding Documents.

Daysare calendar days; months are calendar months.

Dayworks are varied work inputs subject to payment on a timssbi@r the
Contractords employees and Equi pment,
Materials and Plant.

A Defectis any part of the Works not completed in accordance with the
Contract.

The Defects Liability Certificate is the certificate Ssued by Pcuring
E n t iRepre§entative upon correction of defects by the Contractor.

The Defects Liability Period is the one yearperiod between contract
completionand final acceptancewithin which the Contractoassumes the
responsibility toundertale the repaiof any damage to the Worlat his own
expense
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1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

Drawings are graphical presentations of the Works. They include all
supplementary details, shop drawingslculations, and other information
provided or approved for the execution of this€act.

Equipment refers to all facilities, supplies, appliances, materials or things
required for the execution and completion of the Work provided by the
Contractor and which shall not form or are not intended to form part of the
Permanent Works.

The Intended Completion Daterefers to the date specified in tB€C when

the Contractor is expected to have completed the Works. The Intended
Completion Date may be revised only by ther ocuri ng Enti
Representative by issuing axtension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

TheNotice to Proceeds a written notice issued by tReocuring Entityor the
Procuring Enti y Representative to the Contractor requiring the latter to
begin the commencement of the work not later than a specified or
determinable date.

Permanent Works areall permanent structures and all other project features
and facilities required to be cdnscted and completed in accordance with this
Contract which shall be delivered to theo&uring Entity and which shall
remain at the Site after the removal of all Temporary Works.

Plant refers to the machinery, apparatus, and the like intended ro dor
integral part of the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out
the Works stated in theCC.

The Procuring Entity 6 Representativerefers to the Head of therdturing
Entity or his duly authorized representative, identified in 3@&C, who shall

be responsible for supervising the execution of the Works and administering
this Contract.

The Site is the place provided by thHerocuringEntity wherethe Works shall

be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by tlirocuringéntitydb s Repr esent at
forming part of the Site.

Site Investigation Reports are those that were included in the Bidding
Documents and are factual and interpretative reports about the surface and
subsurface conditions at the Site.

Slippageis a delay in work execution occurring when actual accomplishment
falls below the target aneasured by the difference between the scheduled and
actual accomplishment of the Work by the Contractor as established from the
work schedule. This is actually described as a percentage of the whole Works.
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1.27

1.28

1.29

1.30

1.31

Specificationsmeans the description of Works be done and the qualities of
materials to be used, the equipment to be installed and the mode of
construction.

The Start Date, as specified in th&€CC, is the date when the Contractor is
obliged to commence execution of Mrks. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works
has been subcontracted by the Contractor, as allowed bydbering Entity,
but not any asgnee of such person.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor that are needed for construction or installation of the
Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to beutect

by the Contractor in accordance with this Contract, including (i) the furnishing

of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any
tests before acceptanbg theProcuringéntityd s Repr esent ati ve,;
carrying out of all duties and obligations of the Contractor imposed by this
Contract as described in tB€C.

Interpretation

2.1

2.2.

2.3.

In interpreting the Conditions of Contract, gy also means plural, male

also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. Theo€uringE n t i Représentative

will provide instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in tBEC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completien Dat
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

¢) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;
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g) Specifications;
h) Bill of Quantities; and
i) Drawings.
Governing Language and Law

3.1. This Contract has been executed in the Ehglnguage, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shallitenwr
in English.

3.2. This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only when in writing. A notice shae effective only when it is received by
the concerned party.

Possession of Site

5.1. On the date specified in th8CC, the Procuring Entityshall grant the
Contractor possession of so much of the Site as may be required to et@ble it
proceed with the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of tReocuring Entityto give possession
in accordance with the terms of this clause, the ocur i ng Enti
Representative shall give tlmntractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity

5.2. If possession of a portion is not given by the date stated BGI@Clauseb. ],
the Procuring Entitywill be deemed to have delayed the start of the relevant
activities The resulting adjustments in cradt time to address such delay
shall be in accordance witBCC Clause47.

5.3. The Contractor shall bear all costs and charges for special or temporaty right
of-way required by it in connection with access to the Site. The Contractor
shall also provide at his own cost any additional facilities outside the Site
required by it for purposes of the Works.

5.4. The Contractor shall allow thBrocuring Entitp s Representative
person authorized by tfér o c u r i n Repré&entaiivé acdess to the Site

and to any place where work in connection with this Contraotiisg carried
out or is intended to be carried out.

The Contractordéds Obligations
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6.1. The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor'&quipment, which may be required. All Materials and Plant
on Site shall be deemed to be the property oPtloeuring Entity

6.2. The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Rnogof Work submitted
by the Contractor, as updated with the approval of teelPiIngEnt i t y 0 s
Representative, and complete them by the Intended Completion Date.

6.3. The Contractor shall be responsible for the safety of all activities on the Site.

6.4. The Contraar shall carry out all instructions of ther ocur i ng Enti
Representative that comply with the applicable laws where the Site is located.

6.5. The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in tiCC, to carry out the supervision of the
Works. TheProcuring Entitywill approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are equal to or
better than those of the personnel listed e$lchedule.

6.6. If the Pocuring E n t | Représentative asks the Contractor to remove a
me mber of t he Cont r acforgustibable causette f or
Contractor shall ensure that the person leaves the Site within E8veays
and has no furtheronnection with the Work in this Contract.

6.7. During Contract implementation, the Contractor and his subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

6.8. The Contractor shall submit the Procuring Entityfor consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

6.9. The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities, and tHerocuing Entity between the dates given
in thescheduleof other contractorparticularly when they shatequire access
to the Site The Contractor shall also provide facilities and services for them
during this period TheProcuring Entitymay modify thescheduleof other
contractorsand shall notify the Contractor of any such modificatlmreto

6.10. Should anything of historical or other interest or of significant vdlee
unexpectedly discovered on the Site, it shall be the property #frowiring
Entity. The Contractor shall notify ther o c ur i n Bepré&santaiivé of 0 s
such discoveries and carry out tier ocur i ngRehnesendativ
instructionsin dealing with them.

Performance Security

7.1. Within ten (10) calendar days from receipt of the Notit&ward from the
Procuring Entity but in no case later than the signing of the contract by both
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7.2

7.3.

7.4,

7.5.

7.6.

7.7.

parties, the Contractor shall furnish the performance security inoatiye
forms prescribed iiTB Clause32.2

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under th€ontract.

The performance security shall remain valid until issuancéheyProcuring
Entity of the Certificate of Final Acceptance.

The performance security may be released by the Procuring Entity and
returned to the Contractor after the issuance of the Certificate of Final
Acceptance subject to the following conditions:

(@8 Thee are no pending claims against t@entractoror the surety
company filed by th@rocuring Entity

(b)  The Contractorhas no pending claims for labor and materials filed
against it; and

(c) Other terms specified in ti&CC.

The Contracte shall post an additional performance security following the
amount and form specified ifiTB Clause32.2 to cover any cumulative
increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and
supplemental agreements, as the case may beCdiiteactorshall cause the
extension of the validity of theerformance securityo cover approved
contract time extensions.

In ca® of a reduction in the contract value or for partially compl&tentks
under the contract which are usable and accepted Rrdweiring Entitythe

use of which, in the judgment of the implementing agency oiPtioeuring
Entity, will not affect the strutiral integrity of the entire project, the
Procuring Entity shall allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten
percent (10%) and that the aggregate of such reductions is not mordttha
percent (50%) of the originglerformance security

Unless otherwise indicated in tI&CC, the Contractor, by entering into the
Contract with theProcuring Entity acknowledges the right of tHerocuring
Entity to instituteaction pursuant toAct 3688 against any subcontractor be
they an individual, firm, partnership, corporation, or association supplying the
Contractor with labor, materials and/or equipment for the performance of this
Contract.

Subcontracting

8.1.

Unless othervde indicated in the&sCC, the Contractor cannatubcontract
Works more than the percentage specifieBIDE Clause8.1
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10.

11.

12.

8.2. Subcontracting of any portion of the Works does not relieve ther&xuat of
any liability or obligation under this Contract. The Contractor will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agent s, servants or workmen as fully
acts, defaults, or gigence, or those of its agents, servants or workmen.

8.3. If subcontracting is allowed. The contractor may identify its subcontractor
during contract implementaticstage Subcontractorslisclosed and identified
during the bidding may be changed during the ptementation of this
Contract In either case, subcontractors must submit the documentary
requirements under ITB Clause 12 and comply wité digibility criteria
specified in theBDS. In the event that any subcontractor is found by any
Procuring Entity @ be eligible, the subcontracting of such portion of the
Works shall be disallowed.

Liquidated Damages

9.1. The Contractor shall pay liquidated damages toPtteeuring Entityfor each
day that the Completion Date is later than the Intended Completion Diage.
applicable liquidated damages is at least-tem¢h (1/10) of a percent of the
cost of the unperformeportion for every day of delay.The total amount of
liquidated damages shall not excded percent (10%) of the amount of the
contract TheProcurirg Entitymay deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the
Contractod s | i .a(mge |the tcumelative amount of liquidated damages
reaches ten percent (10%) of the amount of this @onttheProcuring Entity
may rescindor terminatethis Contract, without prejudice to other courses of
action and remediemvailable under the circumstances

9.2. If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineef the Procuring Entityshall correct any overpayment
of liquidated damages by the Contractor by adjusting the next payment
certificate.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referrad to in theSCC supplemented by any information obtained by the Contractor.

The Procuring Entity , Licenses and Permits

The Procuring Entityshall, if requested by the Contractor, assist him in applying for
permits, licenses or apprals, which are required for the Works.

Contractoros Risk and Warranty Secu

12.1. The Contractor shall assume full responsibility for the Works from the time
project construction commenced up to final acceptance byPtbeuring
Entity and shall be held rpensible for any damage or destruction of the
Works except those occasioned foyce majeure The Contractor shall be
fully responsible for the safety, protection, security, and convenience of his
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personnel, third parties, and the public at large, as a®llthe Works,
Equipment, installation, and the like to be affected by his construction work.

12.2. The defects liability period for infrastructure projects shall be one year from
contractcompletion up to final acceptance by tReocuring Entity During
this period, the Contractor shall undertake the repair works, at his own
expense, of any damage to Mérks on account of the use of materials of
inferior quality within ninety (90) days from the time tHePEhasissued an
order to undertake repair. In casefailure or refusal to comply with this
mandate, th€rocuring Entityshall undertake such repair works and shall be
entitled to full reimbursement of expenses incurred therein upon demand.

12.3. Unless otherwise indicated in tiCC, in case the Contractéails to comply
with the preceding paragraphthe Procuring Entity shall forfeit its
performance security, subject its property(ies) to attachment or garnishment
proceedings, and perpetually disqualify it from participating in anylipub
bidding. All payables of th&oP in his favor shall be offset to recover the
costs.

12.4. After final acceptance of the Works by tReocuring Entity the Contractor
shall be held responsible fori St ruct ur,@alie, Dnajrect s
faults/flaws/deficienciesni one or more key structural elements of the project
which may lead to structurdfailure of the completed elements or structure, or
AStruct uroad, whera brle wrrneore key structlrlements in an
infrastructurefacility fails or collapses,hereby rendering the facility or part
thereof incapable of withstanding the design loads, and/or endangering the
safety of the users or the general public:

€) Contractori Where Structural Defects/Failures arise due to faults
attributable  to  improper consttimn, use of inferior
quality/substandard materials, and any violation of the contract plans
and specifications, the contractor shall be held liable;

(b) Consultantsi Where Structural Defects/Failures arise due to faulty
and/or inadequate design and spediitces as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

(c) Procuring Ent i t yo s Representatives/ Proj
Managers and SupervisoisThe pr oj ect owner 6s re,
project manager, construction manager, and supervisor(s) shall be held
liable in cases where the Structural Defects/Failures are due to his/their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications; and
the use of substandard construction materials in the project;

(d)  Third Parties- Third Parties shall be held liablen icases where
Structural Defects/Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables and
electrical wires, underground tunnel, mining shaft and the like, in
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12.5.

12.6.

12.7.

12.8.

which case the applicable warrantysioch structure should be levied
to third parties for their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to
abuse/misuse by the end user of the constructed facility and/or non
compliance by a user with thechnical design limits and/or intended
purpose of the same, then the user concerned shall be held liable.

The warranty against Structural Defects/Failures, except those occasioned on
force majeure, shall cover the period specified inSB&€ reckoned from the
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.

The Contractor shall be required to put up a warranty security in the form of
cash, bank guarantee, letter of credit, GSIS or surety bond eatlallemand,
in accordance with the following schedule:

Amountof Warranty Security
Form of Warranty Not less than thBercentage
(%) of Total Contract Price

(@) Cash or letter of crediissued by
Universal or Commercial banl
provided, however, that the fet of
credit shall be confirmed ¢ Five Percent (5%)
authenticated by a Universal
Commercial bank, if issued by
foreign bank

(b) Bank guarantee confirmed by
Universal or Commercial banl
provided, however, that the letter
credit shall be confirmed ¢ Ten Percent (10%)
authenticated by a Universal
Commercial bank, if issued by
foreign bank

(c) Surety bondcallable upon deman
issued by GSIS or any surety
insurance company duly certified |
the Insurance Commission

Thirty Percent (30%)

The warrang security shall be stated in Philippine Pesos and shall remain
effective for one year from the date of issuance of the Certificate of Final

Acceptance by the Procuring Entity, and returned only after the lapse of said
one year period

In case of structutadefects/failure occurringluring the applicable warranty
period provided irGCC Clausel2.5 theProcuring Entityshall undertake the
necessary restoration or reconstruction works and shall be entitled to full
reimbursement by the partiésund to be liabldor expenses incurred therein
upon demand, without prejudice to the filing of appropriate administrative,
civil, and/or criminal charges against the responsible persons as well as the
forfeiture of the warnaty security posted in favor of tirocuring Entity
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13. Liability of the Contractor

Subject to additional provisions, if any, setforth in8@C, t he Contr act or
under this Contract shall be as provided by the laws of Republic of the
Philippines.

14. Procuring Ent i Risk 0 s

14.1. From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of thBrocuring Entity

(@  The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

0) any type of use or occupation of the Site authorized by the
Procuring Entityafter the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any
legal right by théProcuringEntity or by any person employed
by or contracted to him except the Contractor.

(b)  The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of tReocuring Entityor in the
ProcuringE n t i desygl, ®r due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

15. Insurance

15.1. The Contractor shall, under his name and at his own expense, obtain and
maintain, for the duration of this Contradtetfollowing insurance coverage:

@) Contractords Al Ri sk I nsurance;

(b)  Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

(c) Personal injury or death of Contrac

(d) Comprehensive insurance forthirdpay | i abi |l ity to Cor
or indirect act or omission causing damage to third persons.

15.2. The Contractor shall provide evidence to ther ocuri ng Ent i
Representative that the insurances required under this Contract have been
effected and shallyithin a reasonable time, provide copies of the insurance
policies to thePr o c ur i n Repré&sentative.y Sush evidence and such
policies shall be provided to ther o c ur i n througm theProcuring
E n t iRepreSentative.

15.3. The Contractor shall iy the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
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produce to thePr o c ur i n gRepreEsertative ¥hinsurance policies in
force including the receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by tier o ¢ u r i nRepr&sentativeé. y 6 s

15.4. If the Contractor fails to obita and keep in force the insurances referred to
herein or any other insurance which he may be required to obtain under the
terms of this Contract, therocuring Entitymay obtain and keep in force any
such insurances and pay such premiums as may be ngdesghe purpose.
From time to time, th€rocuring Entitymay deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procurirg Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

15.5. In the event the Contractor fails to observe the above safeguards, the
Procuring Entityma vy at the Contr awdrmeaduseise x pen:
deemed necessary for its protection an
third parties, and/or order the interruption of dangerous Works. In addition,
the Procuring Entitymay refuse to make the payments un@@C Clause40
until the Contractor complies with this Clause.

15.6. The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of ¢ o c u r i ndgmaBd) witht y 6 s
a new policy issuelly a new insurance company acceptable tdPtimeuring
Entity for any of the following grounds:

(@)  The issuer of the insurance policy to be replaced has:
(1 become bankrupt;

(i) been placed under receivership or under a management
committee;

(i)  been sued for suspeos of payment; or

(iv)  been suspended by the Insurance Commission and its license to
engage in business or its authority to issue insurance policies
cancelled; or

(V) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfillits obligation under the
insurance policy.

16. Termination for Default of Contractor

16.1. TheProcuring Entityshall terminate this Contract for default when any of the
following conditions attend its implementation:

() Due to the Contract ocectésongding,utlhhas and
incurred negative slippage of fifteen percent (15%) or more in
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17.

18.

accordance with Presidential Decree 1870, regardless of whether or not
previous warnings and notices have been issued for the Contractor to
improve his performance;

(i) Due to its own fault and after this Contract time has expired, the
Contractor incurs delay in the completion of the Work after this
Contract has expired; or

(i)  The Contractor:

) abandons the contract Works, refuses or fails to comply with a
valid instruction of theProcuring Entityor fails to proceed
expeditiously and without delay despite a written notice by the
Procuring Entity

(i) does not actually have on the project Site the minimum
essential equipment listed on thiel necessary to prosecute the
Works in accordace with the approved Program of Work and
equipment deployment schedule as required for the project;

(i)  does not execute the Works in accordance with this Contract or
persistently or flagrantly neglects to carry out its obligations
under this Contract;

(iv)  negleds or refuses to remove materials or to perform a new
Work that has been rejected as defective or unsuitable; or

(V) sublets any part of this Contract without approval by the
Procuring Entity

16.2. All materials on the Site, Plant, Workisicluding Equipment purchsed and
funded under the Contrashall be deemed to be the property of Bnecuring
Entityi f this Contract is rescinded becau

Termination for Default of Procuring Entity

The Contractor may terminate this Contract withRinecuring Entityif the works are
completely stopped for a continuous period of at least sixty (60) calendar days
through no fault of its own, due to any of the following reasons:

€)) Failure of theProcuring Entityto deliver, within a reasonable time, supp)
materials, rightof-way, or other items it is obligated to furnish under the terms
of this Contract; or

(b) The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by thérmed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Other Causes

18.1. TheProcuring Entitymay terminate this Contract, in whole or in part, at any
time for its convenience. ThEOPE may terminate this Contract for the
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convenience of # Procuring Entityif he has determined the existence of
conditions that make Project Implementation economically, financially or
technically impractical and/or unnecessary, such as, but not limited to,
fortuitous event(s) or changes in law and National€Bioment policies.

18.2. TheProcuring Entityor the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

(& The Contracto stops work for twenty eight (28) days when no
stoppage of work is shown on the current Program of Work and the
stoppage has not been authorized by thRe@ ocur i ng Ent i
Representative;

(b) ThePr oc ur i nReprésentative ipstiusts the Contractor tiayle
the progress of the Works, and the instruction is not withdrawn within
twenty eight (28) days;

(c) The Procuring Entityshall terminate this Contract if the Contractor is
declared bankrupt or insolvent as determined with finality by a court of
competent jusdiction. In this event, termination will be without
compensation to the Contractor, provided that such termination will
not prejudice or affect any right of action or remedy which has accrued
or will accrue thereafter to tHerocuring Entityand/or theContractor.

In the case of the Contractor's insolvency, any Contractor's Equipment
which theProcuring Entityinstructs in the notice is to be used until the
completion of the Works;

(d) A payment certified by th& r o c ur i n Beprésentative is O
paid by theProcuring Entityto the Contractor within eighty four (84)
days from the date of th®r ocur i ngRefneisendativ
certificate;

() ThePr ocur i n deprEserttative ygides Notice that failure to
correct a particular Defect is a fundamentadzh of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by th® r o c u r i nReprdSentative; y 6 s

() The Contractor does not maintain a Security, which is required,;

(9) The Contractor has delayed the completion lué Works by the
number of days for which the maximum amount of liquidated damages
can be paid, as defined in tB&€C Claused; and

(h) In case it is determined prima facie by tReocuring Entitythat the
Contractorhas engaged, before or during the implementation of the
contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to, the
following:
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19.

18.4.

18.5.

18.6.

) corrupt, fraudulent, collusive coercive and obstructive
practices as defined ifTB Clause3.1(a), unless otherwise
specified in the SCC

(i) drawing up or using forged documents;

(i)  using adulterated materials, means or methods, or engaging in
production contrary to rugeof science or the trade; and

(iv)  any other act analogous to the foregoing.

The Funding Source or therocuring Entity, as appropriate, will seek to
impose the maximum civil, administrative and/or criminal penalties available
under the applicable law on imiiluals and organizations deemed to be
involved with corrupt, fraudulent, or coercive practices.

Whenpersons froneither party to this Contract gives notice diiadamental
breach to the®r o c ur i n eprEsentativeig order to terminate the
existing contractfor a cause other than those listed un@@C Clausel8.3

the Pr oc ur i n Represertative \sltals decide whether the breach is
fundamental or not.

If this Contract is terminated, the Contracttva stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible.

Procedures for Termination of Contracts

19.1.

The following provisions shall govern the procedures for the termination of
this Contract:

@) Upon receipt ofr written report of acts or causes which may constitute
ground(s) for termination as aforementioned, or upon its own initiative,
the Procuring Entityshall, within a period of seven (7) calendar days,
verify the existence of such ground(s) and cause Xeeution of a
Verified Report, with all relevant evidence attached;

(b) Upon recommendation by th@rocuring Entity the HoPE shall
terminate this Contract only by a written notice to the Contractor
conveying the termination of this Contract. The notice state:

0] that this Contract is being terminated for any of the ground(s)
aforementioned, and a statement of the acts that constitute the
ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(i)  an instruction to the Contramtto show cause as to why this
Contract should not be terminated; and

(iv)  special instructions of therocuring Entityif any.
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The Notice to Terminate shall be accompanied by a copy of the
Verified Report;

(©) Within a period of seven (7) calendar days from ipgcef the Notice
of Termination, the Contractor shall submit to tHePE a verified
position paper stating why the contract should not be terminated. If the
Contractor fails to show cause after the lapse of the seven (7) day
period, either by inaction dsy default, theHoPE shall issue an order
terminating the contract;

(d) The Procuring Entity may, at anytime before receipt of the
Co nt r avertfiedr pdsition paperdescribed in item (c) above
withdraw the Notice to Terminate if it is determined thataiarttems
or works subject of the notice had been completed, delivered, or
performed before the Contractoros r

(e)  Within a nonextendible period of ten (10) calendar days from receipt
of the verified position paper, tht¢oPEshall decidevhether or not to
terminate this Contract. It shall serve a written notice to the Contractor
of its decision and, unless otherwise provided in the said notice, this
Contract is deemed terminated from receipt of the Contractor of the
notice of decision. The termination shall only be based on the
ground(s) stated in the Notice to Terminate; and

() The HOPE may create a Contract Termination Review Committee
(CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall bebject to the approval of the
HoPE

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition
of additional administrative sanctions as the internal rules of the agency may
provide and/or further criminal prosecution as provided byiegple laws,
the procuring entity shall impose on contractors after the termination of the
contract the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public biddng process, for violations committed during the contract
implementation stage, which include but not limited to the following:

€) Failure of the contractor, due solely to his fault or negligence, to
mobilize and start work or performance within the specifiedod in
the Notice to Proceed (ANTPO) ;

(b) Failure by the contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the contractor
to comply with any written lawful instruction of the procuring entity or
its representative(s) pursuant to the implementation of the contract.
For the procurement of infrastructure projects or consultancy contracts,
lawful instructions include but are not limitéalthe following:

0] Employment of competent technical personnel, petent
engineers and/or work supervisors;
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(i) Provision of warning signs and barricades in accordance with
approved plans and specifications and contract provisions;

(i) Stockpiling in proper places of all materials and removal from
the project site of waste andoess materiaJsncluding broken
pavement and excavated debris in accordance with approved
plans and specifications and contract provisions;

(iv)  Deployment of committed equipment, facilities, support staff
and manpower; and

(V) Renewal of the effectivity dates t¢ie performance security
after its expiration during the course of contract
implementation.

(c) Assignment and subcontracting of the contract or any part thereof or
substitution of key personnel named in the proposal without prior
written approval by the procing entity.

(d) Poor performance by the contractor or unsatisfactory quality and/or
progress of work arising from his fault or negligence as reflected in the
Constructor's Performance Evaluati c
In the absence of the CPES rgtisheet, the existing performance
monitoring system of the procuring entity shall be applied. Any of the
following acts by the Contractor shall be construed as poor
performance:

0) Negative slippage of 15% and above within the critical path of
the project de entirely to the fault or negligence of the
contractor; and

(i) Quality of materials and workmanship not complying with the
approved specifications arising from the contractor's fault or
negligence.

(e)  Willful or deliberate abandonment or nperformance of theroject
or contract by the contractor resulting to substantial breach thereof
without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by
the contractor shall also be forfeited.

20. Force Majeure, Release Frm Performance

201. For purposes of tfdicemae@énandcfif oheut oan
may be used interchangeably. In this regard, a fortuitous evefurew
majeureshall be interpreted to mean an event which the Contractor could not
have foresag or which though foreseen, was inevitable. It shall not include
ordinary unfavorable weather conditions; and any other cause the effects of
which could have been avoided with the exercise of reasonable diligence by
the Contractor.
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21.

20.2.

20.3.

20.4.

20.5.

If this Contract is dicontinued by an outbreak of war or by any other event
entirely outside the control of either tReocuring Entityor the Contractor, the

Pr ocur i n @ReprEsertative ghalk certify that this Contract has been
discontinued. The Contractor shall make tSite safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
works carried out before receiving it and for any Work carried out afterwards
to which a commitment was made.

If the event continues for a periodl @ghty four (84) days, either party may
then give notice of termination, which shall take effect twenty eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value ohé Works executed and of the materials and Plant
reasonably delivered to the Site, adjusted by the following:

(@  any sum to which the Contractor is entitled un@&C Clause28;
(b)  the cost of his suspension and dertzdtion;
(c) any sum to which thBrocuring Entityis entitled.

The net balance due shall be paid or repaid withineasonable time period
from the time othe notice of termination.

Resolution of Disputes

21.1.

21.2.

21.3.

If any dispute or difference of any kind whatsoesgall arise between the
parties in connection with the implementation of the contract covered by the
Act and this IRR, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If the Contractor believeshat a decision taken by thedeéuringEnt i t y 0 s
Representative was either outside the authority given tordmifhgEn t i t y 6 s
Representative by this Contract or that the decision was wrongly taken, the
decision shall be referred to the Arbiter indicatedhe SCC within fourteen

(14) days of the notification of therdturingEnt i Re®s esent ati v

decision.

Any and all disputes arising from the implementation of this Contract covered
by the R.A. 9184 and its IRR shall be suligdt to arbitration in the
Philippines according to the provisions Re&public Act No. 876, otherwise
known as the A ARepbhblicAct®285, otimerwiseakwadvn asn d
the AAlternative Di s p BroveledReveiThat, i o n
dispues that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of
arbitration shall be incorporated as a provision in this Contract that will be
executed pursuant to the provisiorigliee Act and its IRRProvided, further,

That, by mutual agreement, the parties may agree in writing to resort to other
alternative modes of dispute resolution.
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22.

23.

24.

25.

Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source pmmls the Loan, Credit, Grant, or
Appropriation to theProcuring Entity from which part of the payments to the
Contractor are being made:

(@)  TheProcuring Entityis obligated to notify the Contractor of such suspension
within seven (7) days of having receilvihe suspension notice.

(b) If the Contractor has not received sums du@ritwork already donevithin

forty five (45)daysf r om t he t i me t forgpay@ennhasrbeeat or 0 s

certified by thePr o c ur i n gReptesentdtite thé €ontractor may
immedately issue asuspension of worknotice in accordance withGCC
Clause45.2

Procuri nRelpmteistendsati veds Deci sions

23.1. Except where otherwise specifically stated, ther ocur i ng Enti
Representative will €cide contractual matters between Brecuring Entity
and the Contractor in the role representingRhecuring Entity

23.2. ThePr oc ur i n epresentative ynéysdelegate any of his duties and
responsibilities to other people, except to the Arbiter,r afigtifying the
Contractor, and may cancel any delegation after notifying the Contractor.

Approval of Drawings and Temporary Works by the Procuring
E nt i Représentative

24.1. All Drawings prepared by the Contractor for the execution of the Temporary
Works, ae subject to prior approval by tlier o ¢ u r i nRepré&sentativé y 6 s
before its use.

24.2. The Contractor shall be responsible for design of Temporary Works.

24.3. The Procur i ngRepmtistetndati veds approval
Contractor 6s rsigmoptlee TampdrarylWorksy f or de

24.4. The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by tAecuring Entity

Acceleration and Delays Ordered by thePr ocuri ng Ent
Representative

25.1. When theProcuring Ently wants the Contractor to finish before the Intended
Completion Date, tha®>r o c ur i n gReprEsertative yi sbtain priced
proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entityaccepts these proposals, théetded Completion Date will
be adjusted accordingly and confirmed by both Rnecuring Entityand the
Contractor.
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26.

27.

28.

29.

252. 1 f the Contractords Financi al Proposal
Procuring Entity they are incorporated in the Contract Pacel treated as a
Variation.

Extension of the Intended Completion Date

26.1. ThePr oc ur i nBeprésantaiive ghallsextend the Intended Completion
Date if a Variation is issued which makes it impossible for the Intended
Completion Date to be achieved by t@entractor without taking steps to
accelerate the remaining work, which would cause the Contractor to incur
additional costs.No payment shall be made fany event which may warrant
the extension of the Intended Completion Date.

26.2. ThePr o c ur i nReprésentative shall decide whether and by how much
to extend the Intended Completion Date within twenty one (21) days of the
Contractor askingthB r o c u r i nRepré&sentativé fgr@ slecisitimereto
after fully submitting all supporting informationlf the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new
Intended Completion Date.

Right to Vary

27.1. ThePr o c ur i nReprdsetativie tvith &he prior approval of tHerocuring
Entity may instruct Variations, up to a maximum cumulative amount of ten
percent (10%) of the original contract cost.

27.2. Variations shall be valued as follows:
(@ Atalump sum price agreed between the parties;
(b)  where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shall be
used as the basis for valuation; or failing which

(d)  at appropriate new ratesgual to or lower thaourrentindustry rates
andto be agreedpon by both partieand approved by thdoPE

Contractor's Right to Claim

If the Contractor incurs cost as a result of any of the events @@ErClausel3, the
Contractor shall be entitled to the amount aftsaost. If as a result of any of the said
events, it is necessary to change the Works, this shall be dealt with as a Variation.

Dayworks

29.1. Subject toGCC Clause43 on Variation Orderandif applicable as indicatl
intheSCC, t he Daywor ks r aidshall bé usedfohsemallCont r
additional amounts of work only when tRer o ¢ u r i n Repré&sentaiivé y 6 s
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30.

31.

has given written instructions in advance for additional work to be paich f
that way.

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by th® r o c u r i n Bepr&sentative. y Bash completed
form shall be verified and signed by tler o c u r i n Bepr&sentative y 0
within two days 6the work being done.

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Early Warning

30.1. The Contractor shall warn ther o ¢ u r i nRepré&sentativeé at thesearliest
opportunity of specific likely future events or cirogtances that may

S

adversely affect the quality of the work, increase the Contract Price, or delay

the execution of the Works. Ther o c ur i n dReprEserttative ynays

require the Contractor to provide an estimate of the expected effect of the

future evenor circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

30.2. The Contractor shall cooperate with the o ¢ u r i n Repré&entaiivé ip 6 s
making and considering proposals feow the effect of such an event or

circumstance can be avoided or reduced by anyone involved in the work and

in carrying out any resulting instruction of thr ocur i ng
Representative.

Program of Work

31.1. Within the time stated in th&CC, the Contractor shall submit to the
Pr oc ur i nBepréantaiive fpréapproval a Program of Work showing

Ent i

the general methods, arrangements, order, and timing for all the activities in

the Works.

31.2. An update of the Program of Work shall shitne actual progress achieved on

each activity and the effect of the progress achieved on the timing of the

remaining work, including any changes to the sequence of the activities.

31.3. The Contractor shall submit to ther o c ur i n dReprEserttative yob s

appoval an updated Program of Work at intervals no longer than the period

stated in the&SCC. If the Contractor does not submit an updated Program of
Work within this period, theiPo ¢ u r i n RepEsentatite ynayswithhold
the amaint stated in th&CC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

314, TheProcur i n®efEme s ¢ 1y tiraval iofvtieedPsograanpobp Work

shal l not al ter t he Contractor 6s obl i

Program of Work and submititto tiRer o ¢ u r i nRepré&sentative agdins
at any time. A revised Program of Work shall show the effeahgfappoved
Variations.

63



32.

33.

34.

31.5. When the Program of Work is updated, the Contractor shall provide the
Pr ocur i n Beprésantaiive with &n updated cash flow forecast. The
cash flow forecast shall include different currencies, as defined in the
Contract, convertedsanecessary using the Contract exchange rates.

31.6. All Variations shall be included in updated Program of Work produced by the
Contractor.

Management Conferences

32.1. EitherthePr o c ur i nRepré&entative oy thesContractor may require the
other to attend a Ehagement Conference. The Management Conference shall
review the plans for remaining work and deal with matters raised in
accordance with the early warning procedure.

32.2. The Pr oc ur i n g Repesentativey ghall record the business of
Management Confereng@nd provide copies of the record to those attending
the Conference and to tfrocuring Entity The responsibility of the parties
for actions to be taken shall be decided by theoPcur i ng Enti
Representative either at the Management Conferenceéecortlad Management
Conference and stated in writing to all who attended the Conference.

Bill of Quantities

33.1. The Bill of Quantities shall contain items of work for the construction,
installation, testing, and commissioning of work to be done by the Contracto

33.2. The Bill of Quantities is used to calculate the Contract Price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

33.3. If the final quantity ofanywork done differs from the quantity in the Bilf o
Quantities for the particular iterand is notmore than twenty five percent
(25%) of the original quantityprovided theaggregatehangs for all items do
not exceedten percent (0%) of the Contract pricethePr ocur i ng Ent. i
Representative shathake the necessary adjustmetdsallow for the change
subject to applicable laws, rules, and regulations

33.4. If requested by thé>r o c ur i n ReprEsentative, yth sContractor shall
provide theP r o c u r i nRepré&eaentativé with a detailed cost breatwlo
of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

34.1. The Pr oc ur i n gpersenmel ishaly atsall reasonable times during
construction of the Work be entitled to examine, inspect, measure and test the
materials and workmanshimearto check the progress of the construction.

34.2. IfthePr oc ur i nRepré&entativeé igstrusts the Contractor to carry out a
test not specified in the Specification to check whether any work has a defect
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35.

36.

37.

38.

and the test shows that it does, the Contradtal pay for the test and any
samples. If there is no defect, the test shad B®mMpensation Event

34.3. The Contractor shall permit the Funding Source named i8@@to inspect
the Contractords accounpedormancedof theec or ds
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

ThePr ocuri ngeEmaeg drytoast i ve shall check the
the Contractorof any defects that are found. Such checking shall not affect the
Contractords r s ponsi bhRepré&entaiveé may msiricethe
Contractor to search uncover defects and test any work th&the c ur i ng Ent i
Representative caiders below standards and defective.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between

the Start Date and the end of the Defects Liability Periods shall be remedied by the
Contractor at tiHe t@e®ntlroscst orrd sd acnoasgte ar i s
acts or omissions.

Correction of Defects

37.1. ThePr oc ur i n Bepré&antaiivé shallsgive notice to the Contractor of
any defects before the end of the Defects Liability Period, wisiébne (1)
year fromproject @mpletionup to final acceptance by tleer ocur i ng Ent i
Representative

37.2. Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified in tHer ocur i ng Enti
Representicati vebs no

37.3. The Contractor shall correct the defects which he notices himself before the
end of the Defects Liability Period.

37.4. The Procuring Entityshall certify that all defects have been corrected. If the
Procuring Entityconsiders that correction of a defegtriot essential, he can
request the Contractor to submit a quotation for the corresponding reduction in
the Contract Price. If theProcuring Entity accepts the quotation, the
corresponding change in the SCC is a Variation.

Uncorrected Defects

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days
notice of his intention to use a third party to correct a Defect. If the Contractor
does not correct the Defect himself within the period, Rhecuring Entity
may have the Defect corrected thetthird party. The cost of the correction
will be deducted from the Contract Price.
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39.

40.

38.2.

The use of a third party to correct defects that are uncorrected by the
Contractor will in no way relieve the Contractor of its liabilities and warranties
under the Conti&.

Advance Payment

39.1.

39.2.

39.3.

39.4.

39.5.

The Procuring Entityshall, upon a written request of the contractor which
shall be submitted as a contract document, make an advance payment to the
contractor in an amourot exceedingfifteen percent (15%) of the total
contract price to be made in lump sum or, at the most two, installments
according to a schedule specified in 8&C.

The advance payment shall be made only upon the submission to and
acceptance by therocuring Entityof an irrevocable standbgtter of credit of
equivalent value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly licensed
by the Insurance Commission and confirmed byRteeuring Entity

The advance paymeshall be repaid by th@ontractorby an amounequal to
the percentage of the total contract price used for the advance payment.

The contractor may reduce his standby letter of credit or guarantee instrument
by the amounts refunded by the Monthly Ceéifes in the advance payment.

The Procuring Entitywill provide an Advance Payment on the Contract Price
as stipulated in the Conditions of Contract, subject to the maximum amount
stated inSCC Clause39.1

Progress Payments

40.1.

40.2.

40.3.

The Contractor may submit a request for payment for Work accomplished.
Such request for payment shall be verified and certified byPtiogeuring

E n t | Représentativeroject Engineer Except as otherwise stiptda in

the SCC, materials and equipment delivered on the site but not completely put
in place shall not be included for payment.

The Procuring Entityshall deductthe following from the certified gross
amounts to be paid to thertractor as progress payment:

(@ Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(© Retention money in accordance with the condition of contract.
(d)  Amount to cover third party liabilite

(e)  Amount to cover uncorrected discovered defects in the works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. THrocuring Entityshall pay the Contractor the
amounts certified by the r o ¢ u r i nRepréSentative witldirstwenty eight
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41.

42.

(28) days from the date each certificate was issiEdpayment of interest for
delayed payments and adjustments shall be made IBralcaring Entity

40.4. The first progress payment may be paid by the Procuring Entityhéo t
Contractorprovided that at leastventy percent (20%) of the work has been

accomplished as certified by the Procu

405. ltems of the Works for which a price
paid for by theProcuring Enty and shall be deemed covered by other rates
and prices in the Contract.

Payment Certificates

41.1. The Contractor shall submitto tiReer o ¢ u r i nRepré&Sentativé npoditbly
statements of the estimated value of the work executed less the cumulative
amount ertified previously.

41.2. ThePr ocur i nBefEmes ¢ rytbat i ve shal l check
statement and certify the amount to be paid to the Contractor.

41.3. The value of Work executed shall:
€) be determined byt r o c u r i nRepréSentative; y 0 s

(b)  comprie the value of the quantities of the items in the Bill of
Quantities completed; and

(c) include the valuations of approved variations.

41.4. ThePr o c ur i n Représentative yndysexclude any item certified in a
previous certificate or reduce the proportion of @am previously certified in
any certificate in the light of later information.

Retention

42.1. TheProcuring Entityshall retain from each payment due to the Contraator
amount equal to a percentage thereof using the rate as specB&CiSub
Clause42.2

42.2. Progress payments are subject to retention of ten percent, (Hétjed to as
the Aretention money. 0 Such retenti
to the Contractor prior to any deduction and shall retained from every
progress payment until fifty percent (50%) of the value of Works, as
determined by thdrocuring Entity are completed. If, after fifty percent
(50%) completion, the Work is satisfactorily done and on schedule, no
additional retentin shall be made; otherwise, the ten percent (10%) retention
shallagainbe imposedising the rate specified therefor

423. The tot al Airetention moneyo shal/l be
the Works. The Contractor may, however, request the sugin of the
retention money for each progress billing with irrevocable standby letters of
credit from a commercial bank, bank guarantees or surety bonds callable on

67

0

t

or

(



demand, of amounts equivalent to the retention money substituted for and
acceptable to thProcuring Entity provided that the project is on schedule and

is satisfactorily undertaken. Otherwise, tea (10%) percentetentionshall

be made. Said irrevocable standby letters of credit, bank guarantees and/or
surety bonds, to be posted in favaf the Governmentshall be valid for a
duration to be determined by the concerned implementing office/agency or
Procuring Entityand will answer for the purpose for which tten (10%)
percentretention is intended,e., to cover uncorrected discoverddfects and

third partyliabilities.

42.4. On completion of the whole Works, the Contractor may substitute retention
money with an fAon demandd Bank guar ar
Procuring Entity

43. Variation Orders

43.1. Variation Orders may be issued by tiRrocuring Entity to cover any
increase/decrease in quantities, including the introduction of new work items
that are not included in the original contract or reclassification of work items
that are either due to change of plans, design or alignment to st feld
conditions resulting in disparity between the preconstruction plans used for
pur poses of bidding and the HfAas st ak
prepared after a joint survey by the Contractor andPtioeuring Entityafter
award of the conérct, provided that the cumulative amount of the Variation
Order does not exceed ten percent (10%) of the original project cost. The
addition/deletion of Works should be within the general scope of the project as
bid and awarded.The scope of works shall hde reduced so as to
accommodate a positive Variation OrdarVariation Order may either be in
the form of a Change Order or Extra Work Order.

43.2. A Change Order may be issued by tReocuring Entityto cover any
increase/decrease in quantities of originaritems in the contract.

43.3. An Extra Work Order may be issued by tReocuring Entityto cover the
introduction of new work necessary for the completion, improvement or
protection of the project which were not included as items of Work in the
original contact, such as, where there are subsurface or latent physical
conditions at the site differing materially from those indicated in the contract,
or where there are duly unknown physical conditions at the site of an unusual
nature differing materially from tis@ ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of
another contract to be bid out if the works are separable fin@noriginal
contract. In exceptional cases where it is urgently necessary to complete the
original scope of work, theloPEmay authorizea positiveVariation Ordergo
beyond ten percent (10%) but not more than twenty percent (20%je
original contrat price, subject to the guidelines to be determined by the
GPPB:Provided, howevelThat appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detailed
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engineering design which failed to consider tharigtion Order beyond ten
percent (10%).

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7)
calendar days after such work has been commenced or after the circumstances
leading to such condition(s) leading to the extra cost, arfdnativenty-eight
(28) calendar days deliver a written communication giving full and detailed
particulars of any extra cost in order that it may be investigated at that time.
Failure to provide either of such notices in the time stipulated shall constitute
waiver by the contractor for any claim. The preparation and submission of
Variation Orders are as follows:

(@) IftheP r o c ur i nrgpregentativetPyojécs Engindelieves that a
Change Order or Extra Work Order should be issued, he shall prepare
the poposed Order accompanied with the notices submitted by the
Contractor, the plans therefore, his computations as to the quantities of
the additional works involved per item indicating the specific stations
where such works are needed, the date of his dtigps and
investigations thereon, and the log book thereof, and a detailed
estimate of the unit cost of such items of work, together with his
justifications for the need of such Change Order or Extra Work Order,
and shall submit the same to tHePEfor gpproval.

(b)  The HoPEor his duly authorized representativgon receipt of the
proposed Change Order or Extra Work Order shall immediately
instruct theappropriateaechnical stafor office of the Procuring Entity
to conduct an otthe-spot investigation toerify the need for the Work
to be prosecutednd to review the proposed plan, and prices of the
work involved

(c) The technical staff or appropriate office of tlReocuring Entityshall
submit a report of their findings and recommendations, together with
the supportingdocumentsto the Head oProcuring Entityor his duly
authorized representatiVer consideration.

(d)  The HoPE or his duly authorized representativasting upon the
recommendation of the technical staff or appropriate office, shall
approve theChange Order or Extra Work Ordafter being satisfied
that the same is justified, necessary, and in order.

(e) The timeframe for the processing of Variation Orders from the
preparation up to the approval by tReocuring Entityconcerned shall
not exceed thiyt (30) calendar days.

Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract
amount, theProcuring Entitymay create an inspectorate team to make preliminary
inspection and submit a puntikt to the Contactor in preparation for the final
turnover of the project. Said puntkt will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
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fully complete the project considering the approvedhaining contract time. This,
however, shall not preclude the claim of Br®curing Entityfor liquidated damages.

45. Suspension of Work

45.1. The Procuring Entityshall have the authority to suspend the work wholly or
partly by written order for such period asaynbe deemed necessary, due to
force majeureor any fortuitous events or for failure on the part of the
Contractor to correct bad conditions which are unsafe for workers or for the
general public, to carry out valid orders given by Brecuring Entityor to
perform any provisions of the contract, or due to adjustment of plans to suit
field conditions as found necessary during construction. The Contractor shall
immediately comply with such order to suspend the work wholly or partly.

45.2. The Contractor or its dy authorized representative shall have the right to
suspend work operation on any or all projects/activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written
notice from the Contractor to the distramgineer/regional director/consultant
or equivalent official, as the case may be, due to the following:

(@)  There exist righof-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

(b) Requisite castruction plans which must be owsfarnished are not
issued to the contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not
possible, to work. However, this condition must be certified iningi
by the Philippine National Police (PNP) station which has
responsibility over the affected area and confirmed by the Department
of Interior and Local Government (DILG) Regional &ator.

(d)  There is failure on the part of thBrocuring Entityto deliver
governmenffurnished materials and equipment as stipulated in the
contract.

(e) Delay in the payment of Contractord
forty-f i ve (45) <calendar days from the
been certified to by the procuringent y6s aut horized r
that the documents are complete unless there are justifiable reasons
thereof which shall be communicated in writing to the Contractor.

45.3. In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work
shall be allowed the Contractor by adjusting the contract time accordingly.

46. Payment on Termination
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46.1. If the Contact is terminated because of a fundamental breach of Contract by
the Contractor, th® r o c ur i nRBepré&seantaiivé shallsssue a certificate
for the value of the work done and Materials ordered less advance payments
received up to the date of the issof the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the SCC.
Additional Liquidated Damages shall not apply. If the total amount due to the
Procuring Entityexceeds any payment due to the Contradtoe difference
shall be a debt payable to tReocuring Entity

46.2. If the Contract is terminated for tlier o ¢ u r i nognvdhierica ot becéasse
of a fundamental breach of Contract by f#wcuring Entity the Procuring
E n t i Repre@entative shall issaecertificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation
of t he Contractoros personnel empl oy
Contractords costs of prot esadvancg and
payments received up to the date of the certificate.

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from
the notice of termination.

46.4. If the Contractor has terminated the Contract ui&e€ Clausesl? or 18, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

Extension of Contract Time

47.1. Should the amount of additional work of any kind or other special
circumstances of any kind whatsoever occur such as to fairly entitle the
contractor to an extension of contract time, tReocuring Entity shall
determine the amount of such extension; provided thaPtheuring Entityis
not bound to take into accoumyaclaim for an extension of time unless the
Contractor has, prior to the expiration of the contract time and within thirty
(30) calendar days after such work has been commenced or after the
circumstances leading to such claim have arisen, delivered tertioairing
Entity notices in order that it could have investigated them at that time. Failure
to provide such notice shall constitute a waiver by the Contractor of any claim.
Upon receipt of full and detailed particulars, tReocuring Entity shall
examinethe facts and extent of the delay and shall extend the contract time
completing the contract work when, in tlieer o c ur i n gpini@gnthd t y 6 s
findings of facts justify an extension.

47.2. No extension of contract time shall be granted the Contractor due to (a)
ordinary unfavorable weather conditions and (b) inexcusable failure or
negligence of Contractor to provide the required equipment, supplies or
materials.

47.3. Extension of contract time may be granted only when the affected activities
fall within the criticalpath of the PERT/CPM network.

47.4. No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
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48.

49.

50.

51.

of the original contract time during the conduct of detailed engineeringhand
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

47.5. Extension of contract time shall be granted for rainy/unworkable days
considered unfavorable for the prosecution of the works at the site, based on
the actual conditions obtained at the site, in excess of the number of
rainy/unworkable days pra@etermined by thé&rocuring Entityin relation to
the original contract time during the conduct of detailed engineering and in the
preparation of the contract dooents as agreed upon by the parties before
contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes,
and epidemics, and for causes such asdsbvery on time ofmaterials,
working drawings, or written information to be furnished by Brecuring
Entity, nonacquisition of permit to enter private propert@snonexecution
of deed of sale or donatiowithin the rightof-way resulting in complete
paralyzation of costruction activities, and other meritorious causes as
determined by thé®>r o c ur i n ReprEserttative wrl sapproved by the
HoPE Shortage of construction materials, general labor strikes, and peace and
order problems that disrupt construction operatitimrough no fault of the
Contractor may be considered as additional grounds for extension of contract
time provided they are publicly felt and certified by appropriate government
agencies such as DTI, DOLE, DILG, and DND, among othEng. written
consentof bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to tRAeocuring Entity for
consideration and the validity of the Performance Security shall be
correspondingly extended.

Price Adjustment

Except fo extraordinary circumstances as determined by NEDA and approved by the
GPPB, no priceescalatiorshall beallowed Neverthelessjn cases where the cost of

the awarded contract is affected by any applicable new laws, ordinances, regulations,
or other ats of theGoP, promulgated after the date of bid opening, a contract price
adjustment shall be made or appropriate relief shall be applied on a froolgsén

basis.

Completion

The Contractor shall request tHfeér o c ur i n gReptfesertativie yid ssue a
certificate of Completion of the Works, and ¢ o ¢ u r i nRepréSentative willd s
do so upon deciding that the work is completed.

Taking Over

The Procuring Entityshall take over the Site and the Works within seven (7) days
from the date th€rocuringé n t i RepreSentative issues a certificate of Completion.

Operating and Maintenance Manuals
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51.1. I f fAas builto Drawings and/ or operatin
the Contractor shall supply them by the dates stated @@

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive thér ocur i ng Ent i
Representati ve®s o caurpirngRediEgentativayehall
withhold theamount stated in th®CC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
1.17 Thelntended Completion Dateis [Insert date].
NOTE: The contract durationshall bereckoned fromthe start date
and not from contract effectivity date.
1.22 The Procuring Entity is Pamantasan Lungsod ng Maynila, Gene
Luna corner Muralla Streets, Intramuros, Manila.
1.23 The Pr o c ur i n gRefeasdntativeyiséDs. Ma. Leonora V. De
Jesus, University President
1.24 The Siteis located aPamantasan Lungsod ng Maynila, General Lun
corner Muralla Streets, Intramuros, Manila
1.28 The Start Date is uponreceipt of Notice to Proceed (NTP)
1.31 TheWorks consist ofRehabilitation of Gusaling Bagatsing
2.2 No furtherinstruction.
5.1 The Procuring Entity shall give possession of all parts of the Site to
Contractoruponreceipt of Notice to Proceed (NTP)
6.5 The Contractor shall employ the followigy Personnel:
Key Personnel General Experiencel Relevant Experience
1 Project Engineer* 3 Years General Engineering
(Licensed Civil
Engineer)
1 Safety Officer* 2 Years General Engineerin
(Accredited by or General
OSHS) Construction
1 General Foreman 3 Years General Engineerin
or General
Construction
**With valid PRC 1 dés and/ or C
NOTE: The names ofthe Key Personne&nd their designatiorshall be
filled out by winning contractor prior to contract signing.
7.4(c) No further instructions
7.7 No further instructions.
8.1 No further instructions
10 The site investigation reports areane
12.3 No further instructions.
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12.5 Five (5) YearswWarranty from the receipt of EndUs er 6 s A as
indicated orthe Certificate of Completion and Final Acceptance

13 All partners to the joint venture shall be jointly and sevelallyle to the
Procuring Entity.

18.3(h)(i) No further instructions.

21.2 The Arbiter is:Manila Trial Court

29.1 Dayworks are applicable at the rate showtihe Cont r ad
Bid.

31.1 The Contractorshall submit the Program of Work to th&rocuring
E n t i Repre3entative withiiive (5) days of delivery of thé&otice of
Award.

31.3 The period between Program of Work updatekeis (10)days.
The amount tde withheld for late submission of an updated Progra
Work is1/10 of 1% of the Contract Price faveryday ofdelays

34.3 The Funding Source is tli@vernment of the Philippines

39.1 The amount of the advance paymenfFieen percent (15%) of th¢
Contract Price.

40.1 Materials and equipment delivered on the site but not completely |
place shall be included f@ayment

51.1 The date by which operating and maintenance manuals areeckqdsg
Not Applicable.
The date by which fAas NouvApdlidaklle d

51.2 The amount to be withheld for

and/or operating and maintenance manuals by the date requixexd
Applicable
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Section . Specifications

SCOPE OF WORKS

The scope of works consisté furnishing of allmaterials, labor, tools and equipment and
other incidentals necessary for the satisfactory completion if the works as indicated on the
plans and in accordance with the specifications and as herein specified.

1.

Site/Preliminary works which include provisiar temporary facilities such as field
bodega, barracks bunkhouses, signage and barricades, protection canopy and net,
removal of all damaged/affected materials, disposal of surplus materials, clearing and
hauling.

Architectural finishing works w/c includeupply & installation of ficem board ceiling
eaves & cladding, solid window wooden jambs, solid wood moldings, wood
ornaments & decorative carvings, wooden air vents, repair of damaged concrete

innacle, moldings & parapet walls, replacement of all woodeelihg windows to
heavy duty aluminum analoc windows and acid washed of sythetic walls;

Painting of all exposed exterior surfaces of rear & left side elevation of Gusaling
Bagatsing Building.

Removal of old vinyl tiles including disposal. Antstallation of new vinyl tiles.
Installation of fire alarm system c/w all pipings and electrical power

Repair of concrete gutter and application of waterproofing membrane

Supply Installation of Electrical panel Boards w/ testingc&mmissioningand

dismantling of existing panel boards

No. of days to complete the proje60 C.D.

e



Section VI. Drawings
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